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CITY OF JOHNS CREEK

Purchasing Division

SR120/Abbotts Bridge Road Operation Improvements
from Jones Bridge Rd to Parson Rd (West)

Invitation to Bid# 16-146

The City of Johns Creek is accepting formal sealed Invitation to Bid (ITB) from qualified construction firms for
the above referenced project. Sealed ITB’s will be received no later than 2:00 PM, May 26, 2016 in the City of
Johns Creek Purchasing Office, 12000 Findley Rd., Suite 400, Johns Creek, Georgia, 30097 at which time ITB’s
will be opened and publicly read aloud. ITB’s received after the above time or in any other location other than the
Purchasing Office will not be accepted. A Pre-Bid Conference will be held on May 10, 2016 at 10:00 AM at the
City Hall location Chattahoochee Conference Room.

Georgia Department of Transportation Standard Specifications, 2013 Edition, Supplemental Specifications Book,
2008 edition, and applicable Supplemental Specifications and Special Provisions. The DBE goal for this project
is: 13%. Bidders submitting a bid $2,000,000 or less must be either a prequalified contractor or a registered
subcontractor with GDOT. Bidders submitting bids in excess of $2,000,000 must be prequalified with the GDOT.

The City of Johns Creek, in accordance with Title VI of the Civil Rights Act of 1964 and 78 Stat. 252, 42 USC
2000d—42 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the
Secretary, part 21, Nondiscrimination in federally assisted programs of the Department of Transportation issued
pursuant to such Act, hereby notifies all bidders that it will affirmatively ensure that in any contract entered into
pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in
response to this invitation and will not be discriminated against on the grounds of race, color, sex, or national
origin in consideration for an award.

ITB  packages and plans are available on the City of Johns Creek  website
(http://'www.johnscreekga.gov/services/purchasing). Additional information may be obtained by contacting the
Purchasing Office at (678) 512-3233. ITB’s shall be presented in a sealed opaque envelope with the ITB number
and name clearly marked on the outside of the envelope. The name of the company or firm submitting an ITB
response should also be clearly marked on the outside of the envelope. TWO (2) ORIGINAL HARD COPIES
AND ONE (1) COPY ON CD OF THE ITB MUST BE SUBMITTED. All offerors must comply with all
general and special requirements of the ITB information and instructions enclosed herein.

Warren Hutmacher Mike Bodker
City Manager Mayor



Bid Form

TO: PURCHASING MANAGER
CITY OF JOHNS CREEK
JOHNS CREEK, GEORGIA 30097

Ladies and Gentlemen:

In compliance with your Invitation To Bid, the undersigned, hereinafter termed the Bidder, proposes to
enter into a Contract with the City of Johns Creek, Georgia, to provide the necessary machinery, tools,
apparatus, other means of construction, and all materials and labor specified in the Contract Documents
or as necessary to complete the Work in the manner therein specified within the time specified, as
therein set forth, for:

SR 120/ABBOTTS BRIDGE RD OPERATION IMPROVEMENTS FROM JONES
BRIDGE RD TO PARSON RD
P1 0007310

The Bidder has carefully examined and fully understands the Contract, Specifications, and other
documents hereto attached, has made a personal examination of the Site of the proposed Work, has
satisfied himself as to the actual conditions and requirements of the Work, and hereby proposes and
agrees that if his bid is accepted, he will contract with the City of Johns Creek in full conformance with
the Contract Documents.

Unless otherwise directed, all work performed shall be in accordance with the Georgia Department of
Transportation Standard Specifications, Construction of Transportation Systems (current edition),
applicable special provisions and any supplemental specifications. All materials used in the process of
completion of the work included in the Contract will be furnished from Georgia Department of
Transportation certified suppliers only.

It is the intent of this Bid to include all items of construction and all Work called for in the
Specifications, or otherwise a part of the Contract Documents.

In accordance with the foregoing, the undersigned proposes to furnish and construct the items listed in
the attached Bid schedule for the unit prices stated.

The Bidder agrees that the cost of any work performed, materials furnished, services provided or
expenses incurred, which are not specifically delineated in the Contract Documents but which are
incidental to the scope, intent, and completion of the Contract, shall be deemed to have been included in
the prices bid for the various items scheduled.

Attached hereto is an executed Bid Bond or certified check on the (Bank)
of (City, State) in
the amount of Dollars ($ (Five Percent of Amount Bid).

If this bid shall be accepted by the City of Johns Creek and the undersigned shall fail to execute a



satisfactory contract in the form of said proposed Contract, and give satisfactory Performance Bonds, or
furnish satisfactory proof of carriage of the insurance required within ten days from the date of Notice
of Award of the Contract, then the City of Johns Creek may, at its option, determine that the
undersigned abandoned the Contract and there upon this bid shall be null and void.

Bidder also acknowledges receipt of the following addenda:

Addendum No. Date Received

The DBE goal for this project is: 13%

Bidders submitting a bid $2,000,000 or less must be either a prequalified contractor or a registered
subcontractor with GDOT. Bidders submitting bids in excess of $2,000,000 must be prequalified with
the GDOT

Bidder further declares that the full name and resident address of Bidder’s Principal is as follows:

Signed, sealed, and dated this day of , 2015
Bidder .
(Seal)
Bidder Mailing Address:
By:
Title:
By:
Title:




Bidding Instructions

FAILURE TO RETURN THE FOLLOWING BID DOCUMENTS WILL RESULT IN THE BID
BEING DEEMED NON-RESPONSIVE AND AUTOMATIC REJECTION:

1. Completed Bid Schedule and Bid Form
2. Applicable Compliance Specifications Sheets
3. Applicable Addenda Acknowledgement(s)
4. Completed BID Tab Sheet (Bid Schedule)
5. Appropriate Bond Information
6. Certification of Insurance
7. Reference to verify experience with similar type projects
8. Completed DBE Goals Form and Federal Aid Certification
9. Completed Georgia Security and Immigration Compliance Act Affidavit
Schedule:
Release of Bid 04/28/2016
Pre-Bid Conference 05/10/2016
Deadline for Questions 05/13/2016 @ 5:00 p.m
Response to Questions 05/16/2016
Bid Due Date: 05/26/2016
Anticipated Notice to Proceed: 08/15/2016
Project Completion Date: 365 calendar days from the issuance of the NTP

Bidding Requirements

GDOT Specification — Section 102-Bidding Requirements and Conditions will be followed for this bid
package unless otherwise noted.

All questions should be e-mailed to john.henderson@johnscreekga.gov. Information concerning this
bid, including addendum information and question responses, can be found online at
www.johnscreekga.gov; link to purchasing page.

Interested parties shall submit their completed bid by the date and time designated on the cover sheet to
the City of Johns Creek Purchasing Office. The completed bid shall be delivered in a sealed, opaque
envelope with the name of firm submitting, address, phone, and primary point of contact. Any bids
received after the deadline will be returned to the bidder unopened.

Each bid must be accompanied by a bid bond, prepared on an accepted form, duly executed by the
bidder, in the amount of five percent (5%) of that bid. In order to allow for GDOT review and approval
of the contract, the bid bond must be valid for a period of not less than 90 days. The successful bidder
for this contract will be required to furnish a satisfactory performance bond in the amount of 100% of

the bid and labor and material payment bond in the amount of one hundred and ten percent (110%) of
the bid.

If the Contract is awarded, it will be awarded to the lowest reliable bidder whose proposal shall have
met all the prescribed requirements. The City seeks to ensure that all segments of the business
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community have access to supplying the goods and services needed by City programs. The City
affirmatively works to encourage utilization of disadvantaged and minority business enterprises in our
procurement activities. The City provides equal business opportunity for all businesses and does not
discriminate against any persons regardless of race, color, religion, age, sex, national origin or handicap.

Purpose:
The purpose of this document is to provide general and specific information for use in submitting a bid
or proposal to supply the City with equipment, supplies, and/or services as described herein.

How To Prepare Bid Proposals: All Bid Proposals Shall Be:

Prepared on the forms enclosed herewith, unless otherwise prescribed, and all documents must be
submitted. IF THE REQUIRED BID DOCUMENTS ARE NOT RETURNED IN THEIR ENTIRETY, THE BID WILL NOT
BE CONSIDERED. Alternate forms may be used for surety requirements. ALL ALTERNATE FORMS MUST BE
ATTACHED IN THE PROPER LOCATION. THE EXECUTED FORMS FOR FEDERAL-AID CERTIFICATION AND DBE
GOALS MUST BE SUBMITTED WITH BID. GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT
AFFIDAVIT TO THE LIST OF DOCUMENTS TO BE SUBMITTED WITH THE BID.

Typewritten or completed with pen and ink, signed by the business owner or authorized representative,
with all erasures or corrections initialed and dated by the official signing the proposal. ALL
SIGNATURE SPACES MUST BE SIGNED IN LONGHAND AND ALL BLANK SPACES MUST
BE FILLED IN.

Bidders are encouraged to review carefully all provisions and attachments of this document prior to
submission. Each bid constitutes an offer and may not be withdrawn except as provided herein.

How to Submit Bid Proposals: All bid proposals shall be:
A. Submitted in sealed opaque envelopes, plainly marked with the
SR120/Abbotts Bridge Road Operation Improvements from Jones Bridge Rd to Parson Rd
(West),
P.1. No. 0007310,
Date, Time of bid opening, Your Company Name and Your contractors’ license number.

B. Mailed or delivered as follows in sufficient time to ensure receipt by the City on or before
the time and date specified.
Address: City of Johns Creek

12000 Findley Rd, Suite 400
Johns Creek, Georgia 30097

BIDS NOT RECEIVED BY THE TIME AND DATE SPECIFIED OR WITHOUT APPROPRIATE
MARKINGS ON THE OUTSIDE OF THE ENVELOPE WILL NOT BE OPENED OR
CONSIDERED.

How to Submit an Objection:
Objections from bidders to this invitation to bid and/or these specifications should be brought to the
attention of the City in the following manner:
A. The pre-bid conference is scheduled in the advertisement to bidders. Bidders shall either
present their oral objections at that time or submit their written objections at least two (2) days



prior to the scheduled pre-bid conference.

B. The objections contemplated may pertain to form and/or substance of the invitation to bid
documents. Failure to object in accordance with the above procedure will constitute a waiver on
the part of the business to protest this invitation to bid.

Errors in Bids:

Bidders or their authorized representatives are expected to fully inform themselves as to the conditions,
requirements, and specifications before submitting bids. Failure to do so will be at the bidder's own risk.
In case of error in extension of prices in the bid, the unit price will govern.

Standards for Acceptance of Bid for Contract Award:

The City reserves the right to reject any or all bids and to waive any irregularities or technicalities in
bids. See Section 102 of the Georgia Department of Transportation Standard Specifications,
Construction of Transportation Systems (current edition).

Bidder:

Whenever the term "bidder" is used it shall encompass the "person", "business", "contractor", "supplier",
"vendor", or other party submitting a bid or proposal to the City in such capacity before a contract has
been entered into between such party and the City.

Compliance With Laws:

The bidder and/or contractor shall obtain and maintain all licenses, permits, liability insurance,
workman's compensation insurance and comply with any and all other standards or regulations required
by federal, state or the City stature, ordinances and rules during performance of any contract between the
contractor and the City. Any such requirement specifically set forth in any contract document between
the contractor and the City shall be supplementary to this section and not in substitution thereof. See
Sections 102 & 103 of the Georgia Department of Transportation Standard Specifications, Construction
of Transportation Systems (current edition).

Contractor:

Contractor or Subcontractor means any person or business having a contract with the City. The
contractor/vendor of goods, material, equipment or services certifies that they will follow equal
employment opportunity practices in connections with the awarded contract as more fully specified in
the contract documents. See Section 108 of the Georgia Department of Transportation Standard
Specifications, Construction of Transportation Systems (current edition).

Inspecting & Testing Materials:

Whenever, in these Contract Documents, inspecting, testing, or certification of materials(s) is called
for, the selection of bureaus, laboratories and/or agencies for such inspecting and testing shall be made
by the Engineer, testing shall be stipulated by the Engineer and the character of the test shall be
stipulated by the Engineer. The Contractor is not responsible for inspection and testing. Documentary
evidence satisfactory to the Engineer that the materials have passed the required inspection and tests
must be furnished in quadruplicate to the Engineer by the bureau, agency, or laboratory selected.
Materials satisfactorily meeting the requirements of the inspection or tests shall be approved by the
Engineer and the Contractor notified of the results. The cost of such inspecting and testing shall be paid
for by the Contractor. ALL TESTING SHALL MEET THE REQUIREMENTS OUTLINED IN THE GDOT SAMPLING,



TESTING, AND INSPECTION GUIDE (STI). Material Testing type and frequency according to STI. All
materials must be from approved GDOT sources.

Construction Schedule:

The Contractor will be required to submit a construction schedule, in writing, identifying milestones and
completion dates at the pre-construction conference. The schedule must be approved prior to start of
project.

Staking:

The Contractor shall stake or flag the exact location of each sign assembly post and shall notify the City
when all post locations have been staked or flagged. No post shall be set by the contractor without prior
written approval of the exact location from the City.

BORROW MATERIAL:

Borrow material, if required, shall be supplied by the contractor. Contractor shall provide all labor,
equipment and materials necessary to excavate, haul, and deliver the borrow material to the site.
Payment for borrow material is included in Grading Complete. Contractor is responsible for
environmental clearance of borrow site and testing to determine suitable material according to GDOT
Specs.

Participation:
The US Department of Transportation and the Georgia Department of Transportation are participating in
this project.

General Conditions

SPECIFICATIONS:

Any obvious error or omission in specifications shall not inure to the benefit of the bidder, but shall put
the bidder on notice to inquire of or identify the same from the City. Whenever herein mention is made
of any article, material or workmanship to be in accordance with laws, ordinances, building codes,
underwriter's codes, A.S.T.M. regulations or similar expressions, the requirements of these laws,
ordinances, etc., shall be construed to be the minimum requirements of these qualifications. The
attached specifications shall be used for this project.

MULTIPLE BIDS:
No vendor shall be allowed to submit more than one bid.

BID FOR ALL OR PART:

Bidders must submit a bid for the Base Bid items of the project and separate bids for each of the
Additional Alternates. Bidder may not restrict his bid to consideration in the aggregate but must name a
unit price on each item bid upon.

PRICES TO BE FIRM:
Bidder warrants that bid prices, terms and conditions quoted in his bid will be firm for acceptance for a
period of ninety (90) days from bid opening date, unless otherwise stated in the bid.
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COMPLETENESS:
All information required by Invitation for Bids/Proposals must be completed and submitted to constitute
a proper bid proposal.

QUALITY:
All materials, or supplies used for the construction necessary to comply with this proposal shall be of the
best quality and of the highest standard of workmanship.

Workmanship employed in any construction, repair, or installation required by this proposal shall be of
the highest quality and meet recognized standards within the respective trades, crafts, and of the skills
employed.

GUARANTEE:

Unless otherwise specified by the City, the Bidder shall unconditionally guarantee the materials and
workmanship on all material and/or services for a period of three (3) years. (Includes two (2) growing
seasons for plants). If, within the guarantee period any defects occur which are due to faulty material
and/or services, the contractor at his expense, shall repair or adjust the condition, or replace the material
and/or services to the complete satisfaction of the City. These repairs, replacement or adjustments shall
be made only at such time as will be designated by the City as being least detrimental to the operation of
the City business.

LIABILITY PROVISIONS:

Where bidders are required to enter or go onto City property to take measurements or gather other
information in order to prepare the bid or proposal as requested by the City, the bidder shall be liable for
any injury, damage or loss occasioned by negligence of the bidder, his agent, or any person the bidder
has designated to prepare the bid and shall indemnify and hold harmless the City from any liability
arising therefrom. The contract documents specify the liability provisions required of the successful
bidder in order to be awarded a contract with the City.

CANCELLATION OF CONTRACT:

The contract may be cancelled or suspended by the City in whole or in part by written notice of default
to the contractor upon non-performance or violation of contract terms as described in Section 108 of the
Georgia Department of Transportation Standard Specifications, Construction of Transportation Systems
(current edition).

PATENT INDEMNITY:

Except as otherwise provided, the successful bidder agrees to indemnify the City and its officers, agents
and employees against liability, including costs and expenses for infringement upon any letters patent of
the United States arising out of the performance of this contract or out of the use of disposal for the
account of the City of supplies furnished or construction work performed hereunder.

CERTIFICATION OF INDEPENDENT PRICE DETERMINATION:
By submission of this bid, the bidder certifies, and in the case of a joint bid each party thereto certifies,

as to its own organization, that in connection with this procurement:

(1) The prices in this bid have been arrived at independently, without consultation,
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communication, or agreement, for the purpose of restricting competition, as to any matter
relating to such prices with any other bidder or with any competitor.

(2) Unless otherwise required by law, the prices which have been quoted in this bid have not
been knowingly disclosed by the bidder prior to opening, directly or indirectly to any other
bidder or to any competitor; and

3) No attempt has been made or will be made by the bidder to induce any other person or
firm to submit or not to submit a bid for the purpose or restricting competition.

AWARD OF CONTRACT:
See Section 103 of the Georgia Department of Transportation Standard Specifications, Construction of
Transportation Systems (current edition).

PROCUREMENT PROCEDURES:
Objections and protests to any portion of the procurement process or actions of the City staff may be
filed with the City for review and resolution.

QUALIFICATION OF BUSINESS (RESPONSIBLE BIDDER OR PROPOSAL):

A responsible bidder or proposer is defined as one who meets, or by the date of the bid acceptance can
meet, all requirements for licensing, insurance, and service contained within this Invitation for Bids or
Proposals as described in Section 102 of the Georgia Department of Transportation Standard
Specifications, Construction of Transportation Systems (current edition).

COMPLIANCE WITH SPECIFICATION - TERMS AND CONDITIONS:

The Invitation to Bid, Legal Advertisement, General Conditions and Instructions to Bidders,
Specifications, Special Conditions, Vendor's Bid, Addendum, and/or any other pertinent documents
from a part of the bidders proposal or bid and by reference are made a part hereof. See Section 102 &
103 of the Georgia Department of Transportation Standard Specifications, Construction of
Transportation Systems (current edition).

SIGNED BID CONSIDERED OFFER:

The signed bid shall be considered an offer on the part of the bidder, which offer shall be deemed
accepted upon approval by the City, Purchasing Agent or his designee. In case of default on the part of
the bidder after such acceptance, the Bidder shall forfeit 5% of the Bid Bond and the City may take
action as it deems appropriate, including legal action for damages or lack of required performance.

NOTICE TO PROCEED:

The successful bidder or proposer shall not commence work under this Invitation to Bid until a written
contract is awarded and a Notice to Proceed is issued by the City or their designee. If the successful
bidder does commence any work or deliver items prior to receiving official notification, he does so at his
own risk.

PRICE CHANGE:

See Section 109 of the Georgia Department of Transportation Standard Specifications, Construction of
Transportation Systems (current edition).
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BONDS:
A. Such bidder shall post a bid bond, certified check or money order made payable to the
City in the amount of 5% of the bid price and be accompanied with agents & underwriters name,
address and phone number.

B. Contractor(s) shall post a payment bond of 110% of the bid price and a performance bond
of 100% of the bid price if awarded the project. Such Bond(s) are due prior to contract execution
as a guarantee that goods meet specifications and will be delivered per contract. Such bonds will
also guarantee quality performance of services and timely payment of invoices to any
subcontractors.

C. Whenever a bond is provided, it shall be executed by a surety authorized to do business
in the State of Georgia and approved by City.

TERMS OF CONTRACT: (check where applicable)

A. Annual Contract
B. One-time Purchase
X C. Other One Time Contract

RESPONSIBILITY FOR CLAIMS AND RELIABILITY:

The Contractor shall agree to hold harmless, indemnify and defend the City and its agents, Engineers,
engineers and employees while acting within the scope of their duties from and against any and all
liability, claims, damages and cost of defense arising out of the Contractor's performance of the work
described herein, but not including the sole negligence of the City, its agents, Engineer and engineers, or
employees. The Contractor will require any and all Subcontractors to conform to the provisions of this
clause prior to commencing any work and agrees to insure that this clause is in conformity with the
insurance provisions of the contract.

INSURANCE
The Contractor shall purchase prior to commencement of the work, and maintain the following
insurance:

Insurance covering claims under Workmen's Compensation, in accordance with the laws of the
State of Georgia, disability benefit and other similar employee benefit acts, against himself or
any Subcontractor or anyone directly or indirectly employed by any of them, or by anyone for
whose acts any of them be liable.

Contractor’s Public and Automobile Liability Insurance in an amount of not less than $100,000
for injuries, including those resulting in death, and in an amount not less than $300,000, and not

to exceed $1,000,000 for any one occurrence

Contractor’s Public and Automobile Liability Insurance in an amount not to exceed $100,000 for
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each occurrence of property damage and $200,000 for the aggregate of operations.

(a) Any exclusion of so-called underground damage to pipes, collapse of structures or damage
resulting from explosion or blasting, shall be deleted.

The policy shall provide completed operations coverage, and such coverage shall be maintained
by the Contractor for a period of one year from the date of payment of the final amounts owed
the Contractor by the City, whichever occurs first.

Property Damage Insurance in an amount of not less that $50,000 but not to exceed $100,000
from damages on account of any occurrence, with a limit of $200,000 for the aggregate of
operations.

Valuable Papers Insurance in an amount sufficient to assure the restoration of any plans,
drawings, field notes, or other similar data relating to the work covered by the project.

Owner's protective liability insurance, in the name of the City, his professional consultants and
their agents as additional insured under the contractor's general liability insurance policy with
respect to the services performed by the Contractor for the City, with the following limits:

Personal Injury including death - limits of $100,000.00 for each person and $300,000.00 for each
occurrence.

Property Damage - limits of $50,000.00 for each person and $100,000.00 for the aggregate of
operations.

ENDORSEMENTS

On all insurance, there shall be attached to and made a part of every policy or certificate of insurance
required hereunder, as the case may be, an endorsement stating that "The insurance company agrees that
Policy Number shall not be cancelled, changed or allowed to lapse until ten (10)
days after the City has received written notice of the cancellation or change or lapse, as evidenced by
return receipt of certified or registered letter, and it is agreed further that as to lapsing such notice will
not be valid if mailed more than fifteen (15) days prior to the expiration date shown on this policy.

DISPOSITION OF POLICIES AND CERTIFICATES
A certificate of insurance acceptable to the City shall be filed with the City prior to commencement of
the work, and to all Workmen's Compensation Insurance required hereunder.

Certified copies of all policies of Builders Risk, Contractor's protective liability insurance and
Contractor's public and automobile liability insurance and the City's Protective Liability required
hereunder shall be filed with the City prior to commencement of the work.

No insurance required hereunder will be acceptable unless written by a company licensed by the State

Insurance Department to do business in Georgia at the time the policy is issued, and acceptable to the
City.
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BASIS OF CONTRACT AWARD:
A. If the contract is awarded, it will be awarded to the lowest responsive and responsible
bidder. The low bidder will be determined based on the low base bid and any alternatives
selected by the City. See Section 103 of the Georgia Department of Transportation Standard
Specifications, Construction of Transportation Systems (current edition).

B. The City reserves the right to reject any or all proposals and to waive any technicalities.

Contracts will be administered by the City Representative. Invoices will be submitted to the City
Representative as directed.

SUBLETTING, ASSIGNMENT OR TRANSFER

The City considers the work of the CONTRACTOR personal. The CONTRACTOR agrees not to
assign, sublet, or transfer any or all of its interest in this agreement without prior written approval of the
City.

The City reserves the right to review all subcontracts prepared in connection with the agreement, and the
CONTRACTOR agrees that it shall submit to the City any proposed subcontract documents together
with the subcontractor cost estimates for review and written concurrence of the City in advance of their
execution.

All subcontracts of $10,000 or more shall include the provisions set forth in this agreement.

COMPLIANCE WITH APPLICABLE LAW

See Section 102 & 103 of the Georgia Department of Transportation Standard Specifications,
Construction of Transportation Systems (current edition). The CONTRACTOR shall comply and shall
require its subcontractors to comply with the regulations for COMPLIANCE WITH TITLE VI OF THE
CIVIL RIGHTS ACT OF 1964, as amended, and 23 CFR 710.405(b) as stated in this agreement.

The CONTRACTOR shall comply and shall require all its subcontractors to comply with all applicable
requirements of the Americans with Disabilities Act of 1990(ADA), 42 U.S.C. 12101 et.seq. and 49
U.S.C. 322 ; Section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. 791; and regulations
and amendments thereto.

Subcontracting THIRTEEN PERCENT (13%) of the project funds to Disadvantaged Business
Enterprise (DBE), is the goal, as defined and provided for under the Federal Rules and Regulations 49
CFR et.seq. The CONTRACTOR shall ensure that DBE firms are certified with the Georgia
Department of Transportation's Equal Employment Opportunity Office. The CONTRACTOR shall
submit to the City for its review and concurrence, a copy of the proposed subcontract including the name
of the DBE subcontractor.

The CONTRACTOR shall comply and require all its subcontractors to comply with all applicable

requirements of the Davis-Bacon Act of 1931, 40 U.S.C. 276(a); as prescribed by 23 U.S.C. 113, for
Federal-aid highway projects.
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Proposal Form

TO: City of Johns Creek
12000 Findley Rd, Suite 400
Johns Creek, Georgia 30097

Gentlemen:

In compliance with your Notice To Contractors, the undersigned, hereinafter termed the Bidder, proposes to
enter into a Contract with the City of Johns Creek to provide the necessary machinery, tools, apparatus, and
other means of construction, and all materials and labor specified in the Contract, necessary to complete the
work in the manner therein specified within the time specified, as therein set forth, for:

The Bidder has carefully examined and fully understands the Contract, Plans and Specifications, and other
Contractual Documents hereto attached, and has made a personal examination of the Site of the proposed
Work, and has satisfied himself as to the actual conditions and requirements of the Work, and hereby
proposes and agrees that if his proposal is accepted, he will contract with the City of Johns Creek in full
conformance with the Contract Documents.

It is the intent of this Proposal to include all items of construction and all Work indicated on the Drawings
and called for in the Specifications.

In accordance with the foregoing, the undersigned proposes to furnish and construct the items listed in the
attached Schedule of Items for the unit prices stated.

The Bidder agrees that the cost of any work performed, materials furnished, services provided or expenses
incurred, which are not specifically delineated in the Contract Documents but which are incidental to the
scope, intent, and completion of the Contract, shall be deemed to have been included in the prices bid for the
various items scheduled.

The bidder further proposes and agrees hereby to promptly commence the Work with adequate force and
equipment within ten (10) calendar days from receipt of Notice to Proceed, and to complete the Work within
365 days.

COMPANY DATE
SIGNATURE TITLE
DATE
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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

NON-COLLUSION CERTIFICATION

I hereby certify that I have not, nor has any member of the firm(s) or corporation(s), either directly or
indirectly entered into any agreement, participated in any collusion, nor otherwise taken any action in
restraint of free competitive bidding in connection with this submitted bid.

It is understood and agreed that this Proposal is one of several competitive bids made to the Department
of Transportation, and in consideration of mutual agreements of the bidders, similar hereto, and in
consideration of the sum of One Dollar cash in hand paid, receipt whereof is hereby acknowledged, the
undersigned agrees that this Proposal shall be an option, which is hereby given by the undersigned to the
Department of Transportation to accept or reject this Proposal at any time within thirty (30) calendar days
from the date on which this sealed proposal is opened and read, unless a longer period is specified in the
Proposal or the successful bidder agrees in writing to a longer period of time for the award, and in
consideration of the premises, it is expressly covenanted and agreed that this Proposal is not subject to
withdrawal by the Proposer or Bidder, during the term of said option.

I hereby acknowledge receipt of the following checked amendments of the Proposal, Plans, Specifications
and/or other documents pertaining to the Contract.

Amendment Nos.: 1 2 3 4 5 . I understand that failure to confirm the receipt of
amendments is cause for rejection of bids.

Witness my hand and seal this the day of , 20

The bidder(s) whose signature(s) appear on this document
having personally appeared before me, and being duly
sworn, deposes and says that the above statements are
true and correct By (Seal)
Corporate President/Vice President or Individual Owner
or Partner (Strikethrough all except the one which

(Print Company Name)

applies.)
Sworn to and subscribed before me this
day of ,20 ——. Joint Bidder:
(Notary Public) (Print Company Name)
My Commission expires day of By (Seal)
—,20 . Corporate President/Vice President or Individual Owner
or Partner (Strikethrough all except the one which
applies.)
(Federal ID No./IRS No.)
Joint Bidder:

(Print Company Name)

By (Seal)
Corporate President/Vice President or Individual Owner
or Partner (Strikethrough all except the one which

applies.)
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Insurance Requirements

Within 10 days of Notice of Award, and at all times that this Contract is in force, the Contractor shall
obtain, maintain and furnish the City Certificates of Insurance from licensed companies doing business
in the State of Georgia with an A.M. Best Rating A-6 or higher and acceptable to the City covering:

A. Workmen's Compensation Insurance in accordance with the laws of the State of Georgia.
B. Public Liability Insurance in an amount of not less than one hundred thousand dollars ($100,000)

for injuries, including those resulting in death to any one person, and in an amount of not less
than three hundred thousand dollars ($300,000) on an account of any one occurrence.

C. Property Damage Insurance in an amount of not less than fifty thousand dollars ($50,000) from
damages on account of any occurrence, with an aggregate limit of one hundred thousand dollars
($100,000).

D. Valuable Papers Insurance in an amount sufficient to assure the restoration of any plans,

drawings, field notes, or other similar data relating to the work covered by the PROJECT.

Insurance shall be maintained in full force and effect during the life of the Agreement and until final
completion of the PROJECT.

Certificate Holder should read: The City of Johns Creek, Georgia, 12000 Findley Rd, Suite 400, Johns
Creek, Georgia 30097.
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Bonding Requirements

Surety Requirements

A Bid Bond for five percent (5%) of the amount of the bid is required to be submitted with each bid.

A Performance Bond for one hundred percent (100%) of the bid will be required of the successful bidder.

A Payment Bond for one hundred and ten percent (110%) of the bid will be required of the successful bidder.
The Bidder certifies that he/she has examined all documents contained in this bid package, and is familiar
with all aspects of the proposal and understands fully all that is required of the successful bidder. The Bidder
further certifies that his/her bid shall not be withdrawn for ninety (90) days from the date on which the bid is
publicly opened and read.

The Bidder agrees, if awarded this bid, he/she will:

A. Furnish, upon receipt of an authorized City of Johns Creek Contract Agreement, all items indicated
thereon as specified in this bid proposal for the bid amount, or;

B. Enter a contract with the City to do and/or furnish everything necessary to provide the service and/or
accomplish the work as stated and/or specified in this bid proposal for the bid amount, and;

C. Furnish a 100% Performance Bond and a 110% payment bond, and acknowledges the City's right to
require a Performance Bond and a Payment Bond of a specific kind and origin, and;

D. Forfeit the amount of the Bid Bond as liquidated damages if he/she fails to enter a contract with the City
as stated in (B) above, within fifteen (15) days of the date on which he/she is awarded the bid.

COMPANY DATE
SIGNATURE TITLE
TELEPHONE NUMBER
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Bid Bond

KNOW ALL MEN BY THESE PRESENTS, THAT
(Name of Contractor)
(Address of Contractor) at

(Corporation, Partnership and or Individual) hereinafter called Principal, and

(Name of Surety)

(Address of Surety

A corporation of the State of , and a surety authorized by law to do business in
the State of Georgia, hereinafter called Surety, are held and firmly bound unto

City of Johns Creek Georgia

(Name of Obligee)

12000 Findley Rd., Suite-400, Johns Creek, Georgia 30097
(Address of Obligee)

herein after referred to as Obligee, in the penal sum of
Dollars ($ ) in lawful money of the United States, for the payment of which sum well
and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and
severally, firmly by these presents.

WHEREAS, the Principal is about to submit, or has submitted, to the City of Johns Creek, Georgia, a
proposal for furnishing materials, labor and equipment for:

SR 120/ABBOTTS BRIDGE RD OPERATION IMPROVEMENTS FROM JONES
BRIDGE RD TO PARSON RD

WHEREAS, the Principal desires to file this Bond in accordance with law in lieu of a certified Bidder’s
check otherwise required to accompany this Proposal.

NOW, THEREFORE, the conditions of this obligation are such that if the bid is accepted, the Principal
shall within ten days after receipt of notification of the acceptance execute a Contract in accordance
with the Bid and upon the terms, conditions, and prices set forth in the form and manner required by the
City of Johns Creek, Georgia, and execute a sufficient and satisfactory Performance Bond payable to
the City of Johns Creek, Georgia, in an amount of 100% of the total Contract Price, and Payment
Bond in the amount of 110% of the total Contract Price in form and with security satisfactory to said
the City of Johns Creek, Georgia, and otherwise, to be and remain in full force and virtue in law; and
the Surety shall, upon failure of the Principal to comply with any or all of the foregoing requirements
within the time specified above, immediately pay to the City of Johns Creek, Georgia, upon demand, the
amount hereof in good and lawful money of the United States of America, not as a penalty, but as
liquidated damages.
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PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed
pursuant, to and in accordance with the applicable provisions of the Official Code of Georgia
Annotated, as Amended, including, but not limited to, O.C.G.A. SS 13-10-1, et. Seg. And SS 36-86-
101, et. Seg. And is intended to be and shall be constructed as a bond in compliance with the

requirements thereof.

Signed, sealed, and dated this

ATTEST:

A.D. 2015

(Principal Secretary)

(SEAL)

(Principal)

BY:

(Witness to Principal)

(Address)

(Address)
(Surety)
ATTEST

BY:

(Attorney-in-Fact) and Resident Agent

(Attorney-in-Fact)

(SEAL)

(Address)

(Witness as to Surety)

(Address)
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Performance Bond

KNOW ALL MEN BY THESE PRESENTS: THAT

(Name of Contractor)

(Address of Contractor)

(Corporation, Partnership or Individual)

Hereinafter called Principal, and

(Name of Surety)

(Address of Surety)

A Corporation of the State of and a surety authorized by law to do business in
the State of Georgia, hereinafter called Surety, are held and firmly bound unto

The City of Johns Creek. Georgia

(Name of Obligee)

12000 Findley Rd., Suite-400, Johns Creek, Ga. 30097
(Address of Obligee)

hereinafter referred to as Obligee; are held firmly bound unto said Obligee and all persons doing work
or furnishing skill, tools, machinery, supplies, or material under or for the purpose of the Contract
hereinafter referred to, in the penal sum of:

Dollars ($ ) in lawful money of the
United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators and successors, jointly and severally, firmly by these presents.

The condition of this obligation is such, as whereas the Principal entered into a certain contract, hereto
attached, with the Obligee, dated for: ,2015.

NOW THEREFORE, the conditions of this obligation are such that if the above bound Principal shall
well, truly, fully and faithfully perform said contract according to its terms, covenants, conditions, and
agreements of said contract during the original term of said contract and any extensions thereof that may
be granted by the oblige, with or without notice to the Surety, and during the life of any guaranty
required under the contract, and shall also well and truly perform and fulfill all the undertakings,
covenants, terms, conditions and agreement of any and all duly authorized modifications of said
contract that may hereafter be made, then his obligation shall be void, otherwise to remain in full force
and effect.

PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and agrees
that no change, extension of time, alterations, or additions to the terms of the Contract or to the Work to
be performed thereunder shall in any way affect its obligation on this bond, and it does hereby waive
notice of any such change, extension of time, alterations, or additions to the terms of the Contract or to
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the work to be performed thereunder.

PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed
pursuant to and in accordance with the applicable provisions of the Official Code of Georgia Annotated,
as Amended, including but not limited to, O.C.G.A. SS 13-10-1 et. Eq. and SS 36-86-101, et. Seg., and
is intended to be and shall be construed as a bond in compliance with the requirements thereof.

Signed, sealed, and dated this day of

2015

ATTEST:

(Principal Secretary)
(SEAL)

BY:

(Witness to Principal)

(Address)

(SURETY)

ATTEST BY:
Attorney-in-Fact) and Resident Agent

(Attorney-in-Fact)

(SEAL)

(Witness as to Surety)

(Address)
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Payment Bond

KNOW ALL MEN BY THESE PRESENTS: THAT

(Name of Contractor)

(Address of Contractor)

(Corporation, Partnership or Individual)

Hereinafter called Principal, and

(Name of Surety)

(Address of Surety)

a Corporation of the State of and a surety authorized by law to do business in the State
of Georgia, hereinafter called Surety, are held and firmly bound unto

The City of Johns Creek Georgia

(Name of Obligee)

12000 Findley Rd., Suite-400, Johns Creek, Georgia 30097
(Address of Obligee)

hereinafter referred to as Obligee; for the use and protection of all subcontractors and all persons
supplying labor, services, skill, tools, machinery, materials and/or equipment in the prosecution of the
work provided for in the contract herein after referred to in the full and just sum of
Dollars ($ ) in lawful money of the United States, for the
payment of which sum well and truly to be made, the Principal and Surety bind themselves, their, and
each of their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

The condition of this obligation is such, as whereas the Principal entered into a certain contract. hereto
attached, with the Obligee, dated for

NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall well, truly, and
faithfully perform said Contract in accordance to its terms, covenants, and conditions, and shall
promptly pay all persons furnishing labor, materials, services, skill, tools, machinery and/or equipment
for use in the performance of said Contract, then this obligation shall be void; otherwise, it shall remain
in full force and effect.

All persons who have furnished labor, materials, services, skill, tools, machinery and/or equipment for
use in the performance of said Contract shall have a direct right of action on this Bond, provided
payment has not been made in full within ninety (90) days after the last day on which labor was
performed, materials, services, skill, tools, machinery, and equipment furnished or the subcontract
completed.
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PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and agrees
that no change, extension of time, alterations, or additions to the terms of the Contract or to the Work to
be performed thereunder shall in any way affect its obligation on this bond, and it does hereby waive
notice of any such change, extension of time, alterations, or additions to the terms of the Contract or to
the work to be performed thereunder.

PROVIDED, HOWEVER, that no suit or action shall be commenced hereunder by any person
furnishing labor, materials, services, skill, tools, machinery, and/or equipment having a direct
contractual relationship with a subcontractor, but no contractual relationship express or implied with the
Principal:

Unless such person shall have given notice to the Principal within One Hundred and Twenty (120) days
after such person did, or performed the last of the work or labor, or furnished the last of the materials,
services, skill, tools, machinery and/or equipment for which claim is made, stating with substantial
accuracy the amount claimed and the name of the party to whom the materials, services, skill, tools,
machinery and/or equipment were furnished, or for whom the work or labor was done or performed.
Such a notice shall be served by mailing the same by registered mail, postage prepaid, in an envelope
addressed to the Principal, at any place where an office is regularly maintained for the transaction of
business, or served in any manner in which legal process may be served in the State in which the
aforesaid project is located, save that such service need not be made by a public officer, and a copy of
such notice shall be delivered to the Obligee, to the person and at the address provided for in the
Contract, within five (5) days of the mailing of the notice to the Principal.

PROVIDED, FURTHER, that any suit under this bond must be instituted before the expiration of one
(1) year after the acceptance of the public works covered by the Contract by the proper authorities.

PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed
pursuant to and in accordance with the applicable provisions of the Official Code of Georgia Annotated,
as Amended, including, but not limited to, O.C.G.A. SS 13-10-1, et. Eq. and SS 36-86-101, et. Seg., and
is intended to be and shall be construed as a bond in compliance with the requirements thereof.
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Signed, sealed, and dated this

ATTEST:

day of

A.D., 2015

(Principal Secretary)

(SEAL)

(Witness to Principal)

(Address)

ATTEST

(Attorney-in-Fact)

(SEAL)

(Witness as to Surety)

(Address)
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BY:

(Address)

(Surety)

BY:
(Attorney-in-Fact) and Resident Agent

(Address)



Qualifications Signature and Certification

(Bidder to sign and return)

I certify that this offer is made without prior understanding, agreement, or connection with any
corporation, firm, or person submitting a proposal for the same materials, supplies, equipment, or
services and is in all respects fair and without collusion or fraud. I understand collusive bidding is a
violation of State and Federal Law and can result in fines, prison sentences, and civil damage awards. |
agree to abide by all conditions of the proposal and certify that I am authorized to sign this proposal for
the proposer. I further certify that the provisions of the Official Code of Georgia Annotated, Sections
45-10-20 et. Seq. have not been violated and will not be violated in any respect.

Authorized Signature Date

Print/Type Name

Print/Type Company Name Here

CORPORATE CERTIFICATE
I, , certify that I am the Secretary of the Corporation named as Contractor in the
foregoing bid; that who signed said bid in behalf of the Contractor, was then (title)

of said Corporation; that said bid was duly signed for and in
behalf of said Corporation by authority of its Board of Directors, and is within the scope of its corporate
powers; that said Corporation is organized under the laws of the State of

This day of ,2015
(Seal)

(Signature)

Company Name:

The City of Johns Creek requires 51% participation
by the prime Contractor on all projects.
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List of Subcontractors

Ido do not propose to subcontract some of the work on this project. I propose to subcontract
work to the following subcontractors:

NAME AND ADDRESS TYPE OF WORK

SIGNED:

CONTRACTOR

Note: Contractor to provide copies of all subcontractor agreements to ensure all federal provisions are
included.
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Bid Specifications

PURPOSE, INTENT AND PROJECT DESCRIPTION

The contractor will construct an asphalt pavement, storm drainage, concrete sidewalk, and all other
miscellaneous items necessary for the completion of the work within the City of Johns Creek (City)
Georgia. This work includes the following project:

P.1. #0007310 SR 120/ABBOTTS BRIDGE RD OPERATION IMPROVEMENTS FROM JONES
BRIDGE RD TO PARSON RD

The Contractor will construct all work per Georgia Department of Transportation Standard
Specifications, latest edition; Supplemental Specifications Book, latest edition; and applicable
Supplemental Specifications and Special Provisions; Contract Documents including but not limited to
typical sections, scope of work, plan drawings, and specifications; Schedule; and Budget.

In case of discrepancy between the unit price and the total price on the completed Bid Schedule, the unit
price will prevail and the total price will be corrected.

The successful bidder must have verifiable experience at construction of similar projects in accordance
with these specifications. Bidder shall provide references for similar type projects.

The Prime Contractor must be a GDOT Prequalified Contractor. All subcontractors must be Registered
Subcontractors with GDOT. Contractors and Subcontractors must also be approved for use on the
project. Bidders submitting a bid $2,000,000 or less must be either a prequalified contractor or a
registered subcontractor with GDOT. Bidders submitting bids in excess of $2,000,000 must be
prequalified with the GDOT. DOT Forms 483, 484, and 485 will be used for the approval process.

The Georgia Department of Transportation and the City will inspect the work as it progresses.

All work shall be constructed according to the Plans, Standards, and Details. These documents are made
part of the contract by reference and can be found on the City of Johns Creek (City) website at
http://www.johnscreekga.gov/Services/purchasing.aspx. The contractor is responsible for printing the
plans.

The selected contractor is responsible for printing all plans. Hard copies of plans will NOT be supplied
by the City only electronic versions.

SCOPE OF WORK
Contractor shall refer to the general notes within the plans for additional scope of work information.

SPECIAL PROVISIONS
All materials and workmanship associated with this contract shall meet current GDOT Specifications
and Standards for construction materials, methods and procedures.
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The following are special provisions prepared specifically for this contract and may be in conflict with
parts of the standard specifications. If conflicts are evident the special provisions shall take precedence
over the standard specifications.

Special Provision 105—Control of Work

Special Provision 107 — Legal Regulations and Responsibility to the Public
Special Provision 108 — Prosecution and Progress

Special Provision 150 — Traffic Control

Special Provision 154 — Construction Vibration Monitoring

Special Provision 516 — Aluminum Handrail

Special Provision 630 — Modular Block Retaining Wall System

Special Provision 766 — Irrigation

PROSECUTION AND PROGRESS

The Contractor will have 365 calendar days from issuance of the Notice to Proceed (NTP) to be
substantially complete with the project. The Contractor will be considered substantially complete when
all contract work, except punch list, work has been completed and accepted.

The Contractor will mobilize with sufficient forces such that all construction identified as part of this
contract shall be substantially completed by the completion date indicated above. Upon receipt of Notice
to Proceed (NTP) the Contractor will be required to submit a progress schedule. The anticipated date
that the contractor will receive NTP is August 15, 2016. The bid must be reviewed and approved by both
GDOT and the City.

What the NTP has been issued a preconstruction conference will be held with, at a minimum, Sponsor,
Contractor, selected DBE firms, GDOT Area Engineer, and the GDOT Project Manager.

Normal workday for this project shall be 8:00 AM to 5:00 PM and the normal work week shall be
Monday through Friday. The City will consider extended workdays or work weeks upon written
request. No work will be allowed on national holidays (i.e. July 4™, Labor Day, etc.). Refer to the Johns
Creek web site for a calendar of holidays. Please refer to Special Provision 150 — Traffic Control for
lane closure restrictions.

The contractor will be responsible for providing all labor, materials, and equipment necessary to perform
the work. The work specified for this project includes but not limited to placement of asphalt pavement,
installation on storm drainage, traffic control, erosion control, grading, concrete forming and pouring,
backfilling, grassing, and clean-up.

The work will require bidder to provide all labor, administrative forces, equipment, materials and other
incidental items to complete all required work. The City shall perform a Final Inspection upon
completion of all work. The Contractor will be allowed to participate in the Final Inspection. All repairs
shall be completed by the Contractor at his expense prior to issuance of Final Acceptance.

Materials must come from GDOT approved sources identified on GDOT’s Qualified Products List
(QPL). The contractor will be required to submit in writing a list of proposed sources of materials. When
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required representative samples will be taken for examination and testing prior to approval. The
materials used in the work shall meet all quality requirements of the contract. Materials will not be
considered as finally accepted until all tests, including any to be taken from the finished work have been
completed and evaluated. Standard Specification 106 — Control of Materials will be used as a guide. All
material is to meet the requirements outlined in the sampling testing and inspection manual.

The Contractor shall be assessed liquidated damages in accordance with Section 108—Prosecution and
Progress, Subsection 108.08, latest edition, for any work not completed after 365 Calendar Days from
Notice to Proceed. Liquidated damages shall be deducted from the last invoice.

PERMITS AND LICENSES

The Contractor shall procure all permits and licenses, pay all charges, taxes and fees, and give all notices
necessary and incidental to the due and lawful prosecution of the work. Contractor shall submit Notice
of Intent as primary permittee in order to obtain the appropriate NPDES permit as per plans.

MATERIALS
All materials will meet appropriate GDOT specifications. Materials quality control test types will meet
GDOT specifications at a frequency equal to or exceeding that set by those specifications.

Contractor will be responsible for replacing any work performed with material from rejected sample lot
at no cost to the City.

In accordance with the BUY AMERICA requirements of the Federal regulations (23 U.S.C. 313 and
23 CFR 635.410) all manufacturing processes for steel and iron products furnished for permanent
incorporation into the work on this project shall occur in the United States. The only current
exception to this requirement is the production of pig iron and the processing, pelletizing and
reduction of iron ore, which may occur in another country. Other than these current exceptions, all
melting, rolling, extruding, machining, bending, grinding, drilling, coating, etc. must occur in the
United States.

(a) Products of steel include, but are not limited to, such products as structural steel piles,
reinforcing steel, structural plate, steel culverts, guardrail, steel supports for signs, signals and
luminaires. Products of iron include, but are not limited to, such products as cast iron frames
and grates and ductile iron pipe. Coatings include, but are not limited to, the applications of
epoxy, galvanizing and paint. The coating material is not limited to this clause, only the
application process.

(b) A Certificate of Compliance shall be furnished for steel and iron products as part of the
backup information with the billing. The form for this certification entitled “Buy America
Certificate of Compliance” shall be provided to the LOCAL GOVERNMENT upon
completion of 80% of the agreement amount. Records to be maintained by the
RAILROAD/UTILITIES and the LOCAL GOVERNMENT for this certification shall include a
signed mill test report and/or documentation by a supplier, distributor, fabricator, or
manufacturer that has handled the steel or iron product affirming that every process, including
the application of a coating, performed on the steel or iron product has been carried out in the
United States of America, except as allowed by this Section. The lack of these certifications
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will be justification for rejection of the steel and/or iron product or nonpayment of the work.

(©) The requirements of said law and regulations do not prevent the use of
miscellaneous steel or iron components, subcomponents and hardware necessary to encase,
assemble and construct the above products, manufactured products that are not
predominantly steel or iron or a minimal use of foreign steel and iron materials if the cost of
such materials used does not exceed one-tenth of one percent (0.1%) of the total contract price
or $2,500.00, whichever is greater.

EXISTING CONDITIONS / DEVIATION OF QUANTITIES

All information given in this ITB, shown on the plans and / or included in the supporting documentation
concerning quantities, scope of work, existing GDOT conditions, etc. is for information purposes only.
It is the Contractors responsibility to inspect the project site to verify existing conditions prior to
submitting their bid. No adjustment will be made to the bid for differing site conditions.

The City reserves the right to add, modify, or delete quantities. Contractor will be paid for actual in-
place quantities completed and accepted for pay items listed in the Bid Schedule. Contractor will not be
entitled to an adjustment of unit price on an item which increased or decreased from the original plan
quantity. All other work required by this ITB, plans, specs, standards, etc. but not specifically listed in
the Bid Schedule shall be considered “incidental work”. The bidder shall include the cost for all
incidental work in their lump sum bid for Grading Complete. No adjustment will be made to the bid
based on missing or inaccurate information.

No payment will be made for additional work without prior written approval from the City. At no time
will Contractor proceed with work outside the prescribed scope of services for which additional payment
will be requested without the written authorization of the City.

UTILITIES

Contractor is responsible for coordinating the relocation of all utilities. Contractor is to install all utilities
per utility plan sheet unless noted otherwise. Contractor shall also be responsible for the adjusting to
grade of existing utility structures that are incorporated into the work.

Utility relocation of waterline has been included in the plans (44 Series Drawings) and will be bid
separately as per the bid schedule in this document.

TRAFFIC CONTROL

The Contractor shall, at all times, conduct his work as to assure the least possible obstruction to the
citizens. The safety and convenience of the general public and the residents along the roadway and the
protection of persons and property shall be provided for by the Contractor as specified in the State of
Georgia, Department of Transportation Standard Specifications Sections 104.05, 107.09 and 150.

Traffic whose origin and destination is within the limits of the project shall be provided ingress and
egress at all times unless otherwise approved by the City. The ingress and egress includes entrances and
exits via driveways at various properties, and access to the intersecting roads and streets. The
Contractor shall maintain sufficient personnel and equipment (including flaggers and traffic control
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signing) on the project at all times, particularly during inclement weather, to insure that ingress and
egress are safely provided when and where needed.

Two-way traffic shall be maintained at all times, utilizing certified flaggers as necessary, unless
otherwise specified or approved by the City. In the event of an emergency situation, the Contractor shall
provide access to emergency vehicles and/or emergency personnel through or around the construction
area.

See Special Provision 150 — Traffic Control for information related to lane closures.

The Contractor shall furnish, install and maintain all necessary and required barricades, signs and other
traffic control devices in accordance with MUTCD and DOT specifications. Contractor shall take all
necessary precautions for the protection of the workers and safety of the public. Contractor shall submit
a traffic control plan to the City for approval.

All existing signs, markers and other traffic control devices removed or damaged during construction
operations will be reinstalled or replaced at the Contractors expense unless otherwise directed. At no
time will Contractor remove regulatory signing which may cause a hazard to the public.

All personnel, equipment, and materials required for installing and maintaining traffic control shall be
the responsibility of the contractor.

INVOICING
The Contractor shall invoice monthly for work satisfactorily completed. Separate invoices will need to
be submitted for waterline relocation work included on the project.

PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE

The Contractor shall be responsible for the preservation of all public and private property, crops, fish
ponds, trees, monuments, highway signs and markers, fences, grassed and sodded areas, etc. along and
adjacent to the highway, road or street, and shall use every precaution necessary to prevent damage or
injury thereto, unless the removal, alteration, or destruction of such property is provided for under the
contract.

When or where any direct or indirect damage or injury is done to public or private property by or on
account of any act, omission, neglect or misconduct in the execution of the work, or in consequence of
the non-execution thereof by the Contractor, he/she shall restore, at his/her own expense, such property
to a condition similar or equal to that existing before such damage or injury was done, by repairing,
rebuilding or otherwise restoring as may be directed, or she/he shall make good such damage or injury in
an acceptable manner. The Contractor shall correct all disturbed areas before final acceptance.

Contractor will be responsible for relocating mailboxes, if necessary, at no cost to the City.
SURVEY
The Contractor will be responsible for all staking necessary to complete construction activities. All

survey equipment, stakes and other materials needed, will be considered incidental to construction
operations and no additional compensation will be provided. Electronic CAD files will be available to
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the winning bidder for information purposes only.

RIGHTS AND USE OF MATERIAL

Materials excavated from the City owned right of way within the project limits become the property of
the Contractor. The Contractor, at his/her discretion, may elect to incorporate any of the excavated
material into his/her work provided and that it is suitable for the intended use. Materials identified to be
removed and are unsuitable for the project will be removed from the site by the Contractor. All
excavation, placement, hauling and grading of on-site material will be the Contractors responsibility.

GRADING COMPLETE

The Contractor shall be responsible for all grading work including all clearing, grubbing, hauling,
grading, excavation, backfilling, and compaction tasks associated with the work. In addition to the above
listed tasks, any costs associated with providing borrow material from a location not within the project
limits will be the responsibility of the Contractor. Sub-grade excavation to required elevations, removal
of excavated material if necessary, sub-grade compaction, fine grading, and back-filling excavated area
with suitable material will be the responsibility of the Contractor. Also included in this work will be the
removal and hauling off of existing curb, sidewalk, roadway, trees and any other items necessary to
complete the work.

Sidewalk, shoulders, etc. shall be installed according to typical sections. Finished grade of disturbed
areas will match and blend with adjacent areas not disturbed by construction operations. The Contractor
is also responsible for all ditch grading required to maintain drainage.

CONCRETE CURB AND GUTTER

The Contractor shall saw cut the existing edge of pavement at locations where curb is to be installed to
provide a straight and uniform tie-in. This work is incidental to the project and no separate payment will
be made. The curb and gutter shall be installed in a manner to provide a uniform curb section.

EROSION/SEDIMENT CONTROL
It is the responsibility of the Contractor to follow all Federal, State and Local erosion and sediment
control laws and specifications. This includes meeting all NPDES guidelines.

Erosion/Sediment Control measures shall be installed and maintained by the Contractor throughout the
duration of the project. The Contractor is responsible for the removal and disposal, off project site, all
installed temporary erosion/sediment control measures when affected areas have been restored to a level
where vegetative coverings will minimize erosion.

GRASSING

Contractor will be responsible for grassing installed shoulders and all other disturbed areas. This work
shall consist of ground preparation, furnishing and planting, seeding (including the cost of the seed),
fertilizing, sprigging, mulching and watering of all areas disturbed due to construction operations. This
work will comply with GDOT Section 700 — “Grassing.” Finished grade of disturbed areas will match
and blend with adjacent areas not disturbed by construction operations. In the event that areas are
damaged prior to final project acceptance, the Contractor will repair or replace as necessary. The type
of grass to be used shall match the type of grass on the adjacent property.
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PREPARATION OF SUBGRADE

This work shall consist of constructing the sub-grade for the Concrete Sidewalk, Curb & Gutter and
Graded Aggregate Base such that the finished line and grade will conform to the line and grade as
shown on the plan or as directed by City. The subgrade will be compacted to a degree such that no
noticeable deflection is apparent. Removal of unsuitable material and replacement with suitable material
is the responsibility of the Contractor. The City staff will verify line, grade, and compaction prior to
placement of any Concrete Sidewalk, Curb & Gutter and Graded Aggregate Base Contractor will not
proceed without approval of the subgrade compaction by City.

SAFETY

Beginning with mobilization and ending with acceptance of work, the Contractor shall be responsible
for providing a clean and safe work environment at the project site. The Contractor shall comply with
all OSHA regulations as they pertain to this project.

CLEANUP

All restoration and clean-up work shall be performed daily. Operations shall be suspended if the
Contractor fails to accomplish restoration and clean-up within an acceptable period of time. Failure to
perform clean-up activities may result in suspension of the work.
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Bid Schedule

ITEM NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL
ROADWAY

TRAFFIC CONTROL -

150-1000 0007310 LS LUMP
CONSTRUCTION

154-1000 VIBRATION LS LUMP
MONITORING
GRADING COMPLETE -

210-0100 0007310 LS LUMP
GR AGGR BASE CRS,

310-1101 INCL MATL N 10500

318-3000 AGGR SURF CRS TN 1000
RECYCLED ASPH CONC

402-1802 PATCHING, INCL BITUM N 150
MATL & H LIME
RECYCLED ASPH CONC

402-1812 LEVELING, INCL BITUM N 500
MATL & H LIME
RECYCLED ASPH CONC

25 MM SUPERPAVE, GP 1

402-3121 OR 2, INCL BITUM MATL ™ 4500
& H LIME
RECYCLED ASPH CONC
12.5 MM SUPERPAVE, GP

402-3130 2 ONLY, INCL BITUM ™ 3800
MATL & H LIME
RECYCLED ASPH CONC
19 MM SUPERPAVE, GP 1

402-3190 OR 2,INCL BITUM MATL ™ 5000
& H LIME

413-1000 BITUM TACK COAT GL 6000
MILL ASPH CONC PVMT,

432-0206 1 1/2 IN DEPTH SY 30000
MILL ASPH CONC PVMT,

432-3010 VARIABLE DEPTH SY 500
DRIVEWAY CONCRETE, 6

441-0016 IN TK SY 110
DRIVEWAY CONCRETE, 8

441-0018 IN TK SY 60

441-0104 CONC SIDEWALK, 4 IN SY 9800

441-0108 CONC SIDEWALK, 8 IN SY 1000
PLAIN CONC DITCH

441-0204 PAVING, 4 IN SY 400

441-0740 CONCRETE MEDIAN, 4 IN SY 200

441-0748 CONCRETE MEDIAN, 6 IN SY 300
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CONC VALLEY GUTTER,

441-4020 | S SY 100

441.4030 g?I\II\IC VALLEY GUTTER, sy 50
CONC CURB & GUTTER, 8

441-6222 | (S0 INL TP 2 LF 10500
CONC CURB & GUTTER, 6

M1-6718 | [ INL TP 7 LF 12000
PVMT REINF FABRIC

446-1100 | STRIPS, TP 2, 18 INCH LF 9400
WIDTH

500-3200 | CLASS B CONCRETE CY 100
CLASS B CONCRETE,

S00-3201 1 R ETAINING WALL CY 160
CLASS B CONC, BASE OR

500-9999 | puMT WIDENING CcY 150
HANDRAIL — SEE

169999 1 spECIAL PROVISION LF 1100

600-0001 | FLOWABLE FILL CY 100

607-3000 | STONE FACING SF 2600
SEGMENTAL CONCRETE

630-0010 | FACING UNITS, WALL SF 4500
NO. 4
MODULAR BLOCK
RETAINING WALL,

630-0200 | g A CKFILL MATERIAL, Y 2100
WALL NO. 4
MODULAR BLOCK
RETAINING WALL

630-0300 | - ONCRETE LEVELING LF 403
PAD
MODULAR BLOCK
RETAINING WALL, CAST-

630-0400 | 1\_pLACE COPING B, LF 403
WALL NO. 4
CHANGEABLE MESSAGE

632-0003 | §1GN, PORTABLE, TYPE 3 EA 6
RIGHT OF WAY

634-1200 | v b e EA 21

641-1200 | GUARDRAIL, TP W LF 350
GUARDRAIL

641-5001 | \NCHORAGE, TP 1 EA !
GUARDRAIL

641-3012 | \NCHORAGE, TP 12 EA !
BARRIER FENCE

643-8200 | (R ANGE). 4 FT LF 1200
CUPRESSOCYPARIS

702-0228 | | v ANDII EA 100

708-1000 | PLANT TOPSOIL CY 50

766.7000 | IRRIGATION SYSTEM - LS LUMP

SEE SPECIAL PROVISION
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DRAINAGE

CLASS A CONCRETE,

500-3800 | NCL REINF STEEL CY i
STORM DRAIN PIPE, 18

550-1180 | 10 110 LF 5400
STORM DRAIN PIPE, 24

550-1240 | 10 110 LF 210
STORM DRAIN PIPE, 30

550-1300 | 10 1-10 LF 450
ADJUST CATCH BASIN

611-8000 | 5 oA o EA 6
ADJUST DROP INLET TO

611-8040 | oot EA 3
ADJUST MANHOLE TO

611-8050 | cpure EA 2

668-1100 | CATCH BASIN, GP 1 EA 36
CATCH BASIN, GP 1,

668-1110 | o DEorh LF 28

668-2100 | DROP INLET, GP 1 EA 27
DROP INLET, GP 1, ADDL

668-2110 | o LF 11
STORM SEWER

668-4300 | VP NHOLE, TP | EA 3
STORM SEWER

668-4311 | MANHOLE, TP 1, ADDL LF 6
DEPTH, CL |

SIGNING AND MARKING

REMOVE AND RESET
EXISTING SPCL GUIDE

150-0008 1 ¢1GNS, OVERHEAD, EA 3
COMPLETE-IN-PLACE
HIGHWAY SIGNS, TP 1

636-1033 | MATL, REFL SHEETING, SF 240
TP 9
HIGHWAY SIGNS, TP |

636-1033 | MATL, REFL SHEETING, SF 500
TP 11
HIGHWAY SIGNS, TP 2

636-1041 | MATL, REFL SHEETING, SF 140
TP 9

636-2070 | GALV STEEL POSTS, TP 7 LF 1300

636-2080 | GALV STEEL POSTS, TP 8 LF 120
PAVEMENT MARKING,

652-0094 | VBOL. TP 4 EA 24
PAVEMENT MARKING,

652-0110 |, rROW. TP 1 EA 24
SOLID TRAF STRIPE, 6 IN,

652-5301 | \Wirrr LF 7500
SOLID TRAFFIC STRIPE, 5

652-5451 | [ GhiTE LF 1000
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SKIP TRAF STRIPE, 6 IN,

652-6301 WHITE GLF 2000
SKIP TRAFFIC STRIPE, 5

652-6501 IN, WHITE GLF 2000
THERMOPLASTIC PVMT

653-0110 MARKING, ARROW, TP 1 EA 4
THERMOPLASTIC PVMT

653-0120 MARKING, ARROW, TP 2 EA 60
THERMOPLASTIC PVMT

653-0160 MARKING, ARROW, TP 6 EA 3
THERMOPLASTIC SOLID

653-1501 TRAF STRIPE, 5 IN, LF 1200
WHITE
THERMOPLASTIC SOLID

653-1502 TRAF STRIPE, 5 IN, LF 7500
YELLOW
THERMOPLASTIC SOLID

653-1704 TRAF STRIPE, 24 IN, LF 410
WHITE
THERMOPLASTIC SOLID

653-1804 TRAF STRIPE, 8 IN, LF 6200
WHITE
THERMOPLASTIC SKIP

653-3501 TRAF STRIPE, 5 IN, GLF 1500
WHITE
THERMOPLASTIC SKIP

653-3502 TRAF STRIPE, 5 IN, GLF 1800
YELLOW
THERMOPLASTIC TRAF

653-6004 STRIPING, WHITE SY 2300
THERMOPLASTIC TRAF

653-6006 STRIPING, YELLOW SY 45

654-1001 %{QIISED PVMT MARKERS EA 140

654-1003 RAISED PVMT MARKERS EA 410
TP 3

ATMS/TRAFFIC SIGNALS

615-1200 DIRECTIONAL BORE -3IN LF 5200

615-1200 DIRECTIONAL BORE -5IN LF 120
TRAFFIC SIGNAL

647-1000 INSTALLATION NO - LS LUMP
TRAFFIC SIGNAL

647-1000 INSTALLATION NO - LS LUMP

647-2160 PULL BOX, PB-6 EA 16

647-2170 PULL BOX, PB-7 EA 2

682-6222 CONDUIT, NONMETL, TP LF 2
2,2 1IN

682-6233 g)O;L]\)IUIT, NONMETL, TP LF 5400
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935-1116

OUTSIDE PLANT FIBER
OPTIC CABLE, LOOSE
TUBE, SINGLE MODE, 72
FIBER

LF 7100

935-3106

FIBER OPTIC CLOSURE,
UNDERGROUND, 72 EA 3
FIBER

935-3601

FIBER OPTIC CLOSURE,
FDC PRE-TERMINATED, EA 2
TYPE A, 4-FIBER

935-4010

FIBER OPTIC SPLICE,

FUSION EA 18

935-5050

FIBER OPTIC PATCH

CORD, SM EA 12

935-8000

TESTING LS LUMP

939-2305

FIELD SWITCH, TYPE C EA 2

EROSION & SEDIMENT CONTROL

163-0232

TEMPORARY GRASSING AC 5

163-0240

MULCH N 200

163-0300

CONSTRUCTION EXIT EA 4

163-0503

CONSTRUCT AND
REMOVE SILT CONTROL EA 4
GATE, TP 3

163-0527

CONSTRUCT AND
REMOVE RIP RAP CHECK
DAMS, STONE PLAIN RIP
RAP/SAND BAGS

EA 7

163-0528

CONSTRUCT AND
REMOVE FABRIC CHECK
DAM - TYPE CSILT
FENCE

LF 1000

163-0550

CONSTRUCT AND
REMOVE INLET EA 81
SEDIMENT TRAP

165-0030

MAINTENANCE OF
TEMPORARY SILT LF 4000
FENCE, TP C

165-0041

MAINTENANCE OF
CHECK DAMS - ALL LF 500
TYPES

165-0087

MAINTENANCE OF SILT

CONTROL GATE, TP 3 EA 4

165-0101

MAINTENANCE OF

CONSTRUCTION EXIT EA 4

165-0105

MAINTENANCE OF INLET

SEDIMENT TRAP EA 81

167-1000

WATER QUALITY
MONITORING AND EA 2
SAMPLING
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WATER QUALITY

167-1500 INSPECTIONS MO 12
171-0030 Egifgg%,@%; EILT LF 8000
603-2024 "?“E\II,I;E!HI\I/{IPED RIPRAP, SY 30
603-2180 "?“E\;BIZHI\I{IPED RIPRAP, SY 10
603-7000 PLASTIC FILTER FABRIC SY 40
700-6910 PERMANENT GRASSING AC 10
700-7000 AGRICULTURAL LIME TN 30
700-8000 g%igIéIZER MIXED N 1
700-8100 E}é};q?élilzf R NITROGEN LB 4000
700-9300 SOD SY 9000
716-2000 EROSION CONTROL Sy 2000

MATS, SLOPES

ROADWAY (GDOT/FEDERAL FUNDING) SUB-TOTAL

ITEM NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

TRAFFIC CONTROL -

150-1000 WATERLINE LS LUMP
RELOCATION
TEMPORARY SILT

171-0030 FENCE, TYPE C LF 3000
GRADING COMPLETE —

210-0100 WATERLINE LS LUMP
RELOCATION

500-3101 CLASS A CONCRETE CY 20
ADJUST WATER METER

611-8120 BOX TO GRADE EA 3
ADJUST WATER VALVE

611-8140 BOX TO GRADE EA 3

600-0001 FLOWABLE FILL CY 55

670-1060 WATER MAIN, 6 IN, DIP LF 100

670-1080 WATER MAIN, 8 IN, DIP LF 200

670-1120 WATER MAIN, 12 IN, DIP LF 2800
CAP OR REMOVE

670-1500 EXISTING WATER MAIN EA 4

670-1900 CUT & PLUG EA 7
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INSERTION VALVE (Size

670-2500 8 inch to12-inch) EA !

670-2060 GATE VALVE, 6 IN EA 7

670-2120 GATE VALVE, 12 IN EA 2

670-2002 VALVE MARKER EA 44
TAPPING SLEEVE &

670-3087 VALVE ASSEMBLY (8 IN EA 6
X 81IN)
TAPPING SLEEVE &

670-3108 VALVE ASSEMBLY (10 IN EA 1
X 101IN)
TAPPING SLEEVE &

670-3129 VALVE ASSEMBLY (12 IN EA 1
X 12IN)

670-4000 FIRE HYDRANT EA 6
WATER SERVICE LINE,

670-5620 34 IN LF 100

670-5010 XATER SERVICE LINE, 1 LF 200

670-5020 XATER SERVICE LINE, 2 LF 20
JACK & BORE STELL

670-7000 CASING-18" LF 245
RELOCATE EXITING FIRE

670-9710 HYDRANT EA 1
RELOCATE EXITING

670-9720 WATER VALVE, INC BOX EA 3
RELOCATE EXITING

670-9730 WATER METER, INC BOX EA 3
REMOVE EXIST FIRE

670-9920 HYDRANT EA 2

668-8050 ADJUST MH TO GRADE EA 1

WATERLINE RELOCATION (LOCAL FUNDING) SUB-TOTAL

GRAND TOTAL
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Location Map

SR 120/Abbotts Bridge Rd Operation Improvements from Jones Bridge Rd to Parson Rd
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Davis Bacon Wage Rate Determination

General Decision Number: GA160003 01/08/2016 GA3
Superseded General Decision Number: GA20150003
State: Georgia

Construction Type: Highway

Counties: Cherokee, Clayton, Cobb, Dekalb, Douglas, Fayette,
Fulton, Gwinnett, Henry and Rockdale Counties in Georgia.

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.15 for calendar year 2016 applies to all contracts

subject to the Davis-Bacon Act for which the solicitation was
issued on or after January 1, 2015. If this contract is covered

by the EO, the contractor must pay all workers in any
classification listed on this wage determination at least

$10.15 (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing

on the contract in calendar year 2016. The EO minimum wage rate
will be adjusted annually. Additional information on contractor
requirements and worker protections under the EO is available

at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/08/2016

SUGA2011-003 03/07/2011
Rates Fringes
CARPENTER........ccceeenene. $11.16

CEMENT MASON/CONCRETE FINISHER...§ 10.99

LABORER
Asphalt Raker............... $11.00
Asphalt Screed Person.......$ 10.50
Common or General........... $ 9.00
Form Setter................. $10.35
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Guardrail Erector........... $13.50
Milling Machine Ground
Person.......cccceeuenn. $10.00
Pipe Layer.................. $10.20
Traffic Control Barricade

POWER EQUIPMENT OPERATOR:
Asphalt Distributor......... $14.10
Asphalt Paver/Spreader......$ 12.28

Backhoe/Excavator........... $ 10.80
Bulldozer................... $11.60
Compactor................... $ 10.00
Concrete Curb Machine.......$ 16.45
Crane/Dragline.............. $17.50
Crusher.........cco....... $ 14.00
Front End Loader............ $10.70
Material Transfer Vehicle
(Shuttle Buggy)............. $11.30
Mechanic.................... $ 14.47
Milling Machine............. $12.37
Motorgrader Fine Grade......$ 14.55
Motorgrader/Blade........... $ 14.39
Roller........ccveueene. $ 10.00
Scraper-Pan................. $ 10.00
Sweeper Truck............... $ 14.21
Water Truck................. $11.25
TRUCK DRIVER
26,000 GVW & Under.......... $10.76
26,001 GVW & Over........... $14.91

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (i1)).

46



The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that

no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all

rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
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date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
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process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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DRUG-FREE WORKPLACE CERTIFICATION

THE UNDERSIGNED CERTIFIES THAT THE PROVISIONS OF CODE SECTIONS 50-24-1
THROUGH 50-24-6 OF THE OFFICIAL CODE OF GEORGIA ANNOTATED, RELATED TO THE
**DRUG-FREE WORKPLACE**, HAVE BEEN COMPLIED WITH IN FULL. THE
UNDERSIGNED FURTHER CERTIFIES THAT:

1. A DRUG-FREE WORKPLACE will be provided for the employees during the performance
of the contract; and

2. Each sub-contractor under the direction of the contractor shall secure the following written
certification:

(CONTRACTOR) certifies to the City of Johns Creek that a
DRUG-FREE WORKPLACE will be provided for the employees during the performance of this contract
known as (PROJECT) pursuant to paragraph seven (7) of subsection
(B) of Code Section 50-24-3. Also, the undersigned further certifies that he/she will not engage in the
unlawful manufacture, sale, distribution, dispensation, possession, or use of a controlled substance or
marijuana during the performance of the contract.

CONTRACTOR DATE

NOTARY DATE
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Notice to Contractors Compliance with Title VI of the Civil Rights Act of the Civil Rights Act of
1964 for Federal-Aid Contracts

During the performance of this Contract, the Contractor, for itself, its assignees and successors in
interest (hereinafter referred to as the "Contractor"), agrees as follows:

1. Compliance with Regulations: The Contractor will comply with the Regulations of
the Department of Transportation relative to nondiscrimination in Federally-assisted
programs of the Department of Transportation (Title 49, Code of Federal Regulations, Part
21, hereinafter referred to as the "Regulations"), which are herein incorporated by
reference and made a part of this Contract.

2. Nondiscrimination: The Contractor, with regard to the work performed by it
afterward and prior to completion of the contract work, will not discriminate on the
ground of race, color, sex, or national origin in the selection and retention of subcontracts
including procurements of materials and leases of equipment. The Contractor will not
participate either directly or indirectly in the discrimination prohibited by Section 21.5 of
the Regulations, including employment practices when contract covers a program set forth
in Appendix B of the Regulations. In addition, the Contractor will not participate either
directly or indirectly in discrimination prohibited by 23 CFR 710.405 (b).

3. Solicitations for subcontracts, including procurements of materials and
equipment:  In all solicitations, either by competitive bidding or negotiation made by
the Contractor for work to be performed under a subcontract, including procurements of
materials or equipment, each potential subcontractor or supplier shall be notified by the
Contractor of the Contractor's obligations under this Contract and the Regulations
relative to nondiscrimination on the ground of race, color, national origin or sex.

4. Information and Reports: The Contractor will provide all information and reports
required by the Regulations, or orders and instructions issued pursuant thereto, and will
permit access to its books, records, accounts, other sources of infonna6on, and its facilities
as may be determined by the Department of Transportation or the Federal Highway
Administration to be pertinent to ascertain compliance with such Regulations, orders and
instructions. Where any information required of a Contractor is in the exclusive possession
of another who fails or refuses to furnish this information, the Contractor shall so certify to
the Department of Transportation, or the Federal Highway Administration as appropriate,
and shall set forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of the Contractor's noncompliance with
the nondiscrimination provisions of this Contract, the Department of Transportation shall
impose such Contract sanctions as it or the Federal Highway Administration may
determine to be appropriate, including, but not limited to:

(a) Withholding of payments to the Contractors under the Contract until the
Contractor complies, and/or
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(b) Cancellation, termination or suspension of the Contract, in whole or
in pan.

6. Incorporation of Provisions: The-Contractor will include the provisions of
paragraph (1) through (6) in every subcontract, including procurements of materials and
leases of equipment, unless exempt by the Regulations, orders or instruction issued
pursuant thereto. The Contractor will take such action with respect to any subcontract or
procurement as the Department of Transportation or the Federal Highway Administration
may direct as a means of enforcing such provisions including sanctions for
noncompliance. Provided, however, that in the event a Contractor becomes involved in,
or is threatened with, litigation with a subcontractor or supplier as result of such
direction, the Contractor may request the State to enter into such litigation to protect the
interests of the State, and, in addition, the Contractor may request the United States to
enter into such litigation to protect the interest of the United States.

FEDERAL REGISTER / VOL. 45, NO. 194 / FRIDAY, OCTOBER 3,1980 / NOTICES

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) (43 FR 14895)

1.

The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the
"Standard Federal Equal Employment Opportunity Construction Contract
Specifications" set forth herein.

The goals and timetables for minority and female participation, expressed in
percentage terms for the Contractor's aggregate workforce in each trade on all construction
work in the covered areas, are as follows:

GOALS FOR FEMALE PARTICIPATION

APPENDIX A
(43 FR 19473)

The following goals and timetables for female utilization shall be included in all
Federal and federally assisted construction contracts and subcontracts in excess of
$10,000. The goals ire applicable to the contractor's aggregate on-site construction
workforce whether or not part of that workforce is performing work on a Federal or
federally-assisted construction contract or subcontract. Area covered: Goals for
Women apply nationwide.
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Goals and timetables

Timetable Goals

percent)
4-1-78 to 3-31-79 3.1
4-1-79 to 3-31-80 5.0
4-1-80 Until Further Notice 6.9

GOALS FOR MINORITY PARTICIPATION
Appendix B-80

Until further notice, the following goals for minority utilization in each construction craft and trade
shall be included in all Federal or federally assisted construction contracts and subcontracts in excess
of $10,000 to be performed in the respective geographical areas. The goals are applicable to each
nonexempt contractor's total onsite construction workforce, regardless of whether or not part of that
workforce is performing work on a Federal, federally assisted or non-federally related project, contract
or subcontract.

FEDERAL REGISTER / VOL. 45. NO. 194/ FRIDAY, OCTOBER 3,1980 /NOTICES

Construction contractors which are participating in an approved Hometown Plan (see 41 CFR 60-4-5)
are required to comply with the goals of the Hometown Plan with regard to construction work they
perform in the areas covered by the Hometown Plan. With regard to all their other covered construction
work, such contractors are required to comply with the applicable SMSA or EA goal contained in this
appendix B-80.

FEDERAL REGISTER / VOL. 45, NO. 194 / FRIDAY. OCTOBER 3,1980 / NOTICES

State Goal
(percent)
Georgia:
035 Augusta, GA:
SMSA Counties:
0600 Augusta, GA-SC.......iii i 27.2

GA Columbia; GA Richmond; SC Aiken;

NON-SMSA COUNLICS. . ..ttt et as 32.-8
GA Burke; GA Emanuel; GA Glascock; GA Jefferson;
GA Jenkins; GA Lincoln; GA McDuffie; GA Talleferro;
GA Warren; GA Wilkes; SC Allendale; SC Bamburg;
SC Barnwell; SC Edgefield; SC McCormick;

036 Atlanta, GA:
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SMSA Counties:
0520 Atlanta, GA ... 21.2
GA Butts; GA Cherokee; GA Clayton; GA
Cobb; GA DeKalb; GA Douglas; GA Fayette; GA
Forsyth; GA Fulton; GA Gwinnett; GA Henry; GA
Newton; GA Paulding; GA Rockdale; GA Walton

NON-SMSA COUNICS. ...ttt e e e e 19.5
GA Banks; GA Barrow; GA Carroll; GA Clarke;
GA Coweta; GA Dawson; GA Elbert; GA Fannin;
GA Floyd; GA Franklin; GA Gilmer; GA Gordon;
GA Greene; GA Habersham; GA Hall; GA
Haralson; GA Hart; GA Heard; GA Jackson; GA
Jasper; GA Lamar; GA Lumpkin; GA Madison,;

GA Morgan; GA Oconee; GA Oglethorpe; GA
Pickins; GA Pike; GA Polk; GA Rabun; GA
Spalding; GA Stephens; GA Towns; GA Upson; GA
White

037 Columbus, GA:
SMSA Counties:
1800 Columbus, GA-AL . ...t e 29.6
Al Russell; GA Chattahoochee; GA Columbus
FEDERAL REGISTER / VOL. 45. NO. 194/ FRIDAY, OCTOBER 3,1980 / NOTICES

NON-SMSA COUNTIES. .. .uttiitt et e e e e 36.1
Al Chambers; AJ Lee: GA Harris; GA Marion: GA
Meriwether; GA Quitman; GA Schley; GA
Stewart; GA Sumter; GA Talbot; GA Troup;
GA Webster

038 MACON. GA

SMSA Counties:
4680 Macomn, GA .. .o e 27.5
GA Bibb; GA Houston: GA Jones; GA Twiggs
NON-SMSA COUNLIES .. .utttitt et e e e e 31.7

GA Baldwin: GA Bleckley: Crawford; GA Crisp;
GA Dodge; GA Dooly; GA Hancock: GA Johnson;
GA Laurens: GA Macon; GA Monroe; GA Peach;
GA Pulaski; GA Putnam; GA Taylor; GA Telfair;
GA Treutlan; GA Washington; GA Wheeler;

GA Wilcox; GA Wilkinson

039 Savannah, GA:
SMSA Counties:
7520 Savannah, GA ..ot 30.6
GA Bryan; GA Chatham; GA Effingham
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NON-SMS A, COUNIES. ...ttt ettt et e eeeass 29.8
GA Appling; GA Atkinson;
GA Bacon; GA Bulloch; GA Candler; GA
Coffee; GA Evans; GA Jeff Davis; GA Liberty;
GA Long; GA Mclntosh; GA Montgomery; GA
Screven; GA Tattnall; GA Toombs; GA Wayne;
SC Beaufort; SC Hampton; SC Jasper

040 Albany, GA:
SMSA Counties:
0120 ATbany, GA ... ..ot e e, 32.1
GA Dougherty; GA Lee

NON-SMSA COUNTIES .. .utititt ittt 31.1
GA Baker; GA Ben Hill; GA Berrien; GA
Brooks; GA Calhoun; GA Clay; GA Clinch;
GA Colquitt; GA Cook; GA Decatur; GA
Early; GA Echols; GA Grady; GA Irwin; GA
Lanier; GA Lowndes; GA Miller; GA Mitchell;
GA Randolph; GA Seminole; GA Terrell; GA
Thomas; GA Tift; GA Turner; GA Worth
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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS
(EXECUTIVE ORDER 11246) (43 FR 14895)

1. As used in these specifications:
a. "Covered area" means the geographical area described in the solicitation from which this contract

resulted;

b. "Director" means Director, Office of Federal Contract Compliance Programs, United States Department
of Labor, or any person to whom the Director delegates authority;

c. "Employer Identification Number" means the Federal Social Security number used on the Employer's
Quarterly Federal Tax Return, U. S. Treasury Department Form 941.

d. "Minority" includes:
@) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish
Culture or origin, regardless of race);

(iii)  Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East,
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North
America and maintaining identifiable tribal affiliations through membership and participation or
community identification).

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any
construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and
which is set forth in the solicitations from which this contract resulted.

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U. S.
Department of Labor in the covered area either individually or through an association, its affirmative action
obligations on all work in the Plan area (including goals and timetables) shall be in accordance with that Plan for
those trades which have unions participating in the Plan. Contractors must be able to demonstrate their
participation in and compliance with the provisions of any such Hometown Plan. Each Contractor or
Subcontractor participating in an approved Plan is individually required to comply with its obligations under the
EEO clause, and to make a good faith effort to achieve each goal under the Plan in each trade in which it has
employees. The overall good faith performance by other Contractors or Subcontractors toward a goal in an
approved Plan does not excuse any covered Contractot's or Subcontractor's failure to take good faith efforts to
achieve the Plan goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through p of
these specifications. The goals set forth in the solicitation from which this contract resulted are expressed as
percentages of the total hours of employment and training of minority and female utilization the Contractor
should reasonably be able to achieve in each construction trade in which it has employees in the covered area.
The Contractor is expected to make substantially uniform progress toward its goals in each craft during the
period specified.
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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the
Contractor's obligations under these specifications, Executive Order 11246, or the regulations promulgated

pursuant thereto.

6. In order for the non-working training hours of apprentices and trainees to be counted in meeting the goals, such
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to
the availability of employment opportunities. Trainees must be trained pursuant to training programs approved
by the U. S. Department of Labor.

7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of
the Contractor's compliance with these specifications shall be based upon its effort to achieve maximum results
from its actions. The Contractor shall document these efforts fully, and shall implement affirmative action steps
at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in
all facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will
assign two or more women to each construction project. The Contractor shall specifically ensure that all
foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the
Contractor's obligation to maintain such a working environment, with specific attention to minority or female
individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written notification
to minority and female recruitment sources and to community organizations when the Contractor or its
unions have employment opportunities available, and maintain a record of the organization's responses. .

c. Maintain a current file of the names, addresses and telephone numbers of each minority and female
off-the-street applicant and minority or female referral from a union, a recruitment source or community
organization and of what action was taken with respect to each such individual. If such individual was sent to
the union hiring hall for referral and was not referred back to the Contractor by the union or, if referred, not
employed by the Contractor, this shall be documented in the file with the reason therefor, along with
whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with which the Contractor
has a collective bargaining agreement has not referred to the Contractor a minority person or woman sent by
the Contractor, or when the Contractor has other information that the union referral process has impeded the
Contractot's efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minority and women, including upgrading programs and apprenticeship and trainee
programs relevant to the Contractot's employment needs, especially those programs funded or approved by
the Department of Labor. The Contractor shall provide notice of these programs to the sources compiled
under 7b above.

f. Disseminate the Contractot's EEO policy by providing the notice of the policy to unions and training programs
and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in
any policy manual and collective bargaining agreement; by publicizing it in the company newspaper, annual
reportt, etc.; by specific review of the policy with all management personnel and with all minority and female
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employees at least once a year, and by posting the company EEO policy on bulletin boards accessible to all
employees at each location where construction work is performed.

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
g. Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other
employment decisions including specific review of these items with onsite supervisory personnel such as
Superintendents, General Foremen, etc., prior to the initiation of construction work at any job site. A written
record shall be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

h. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media,
specifically including minority and female news media, and providing written notification to and discussing
the Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or
anticipates doing business.

1. Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to
schools with minority and female students and to minority and female recruitment and training organizations
serving the Contractot's area and employment needs. Not later than one month prior to the date for the
acceptance of applications for apprenticeship or other training by any recruitment source, the Contractor shall
send written notification to organizations such as the above, describing the-openings, screening procedures,
and test to be used in the selection process.

j. Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on the
site and in other areas of a Contractor's workforce.

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part
60-3.

L. Conduct, at least annually, an inventory and evaluation of all minority and female personnel for promotional
opportunities and encourage these employees to seek or to prepare for, through appropriate training, etc.,
such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not
have a discriminatory effect by continually monitoring all personnel and employment related activities to
ensure that the EEO policy and the Contractot's obligations under these specifications are being carried out.

n. Ensure that all facilities and company activities are non-segregated except that separate or single-user toilet
and necessary changing facilities shall be provided to assure privacy between the sexes.

o. Document and maintain a record of all solicitations of offers for subcontracts from minority and female
construction contractors and suppliers, including circulation of solicitations to minority and female
contractor associations and other business associations.

p. Conduct a review, at least annually of all supervisors' adherence to and performance under the Contractor's
EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their
affirmative action obligations (7a through p). The efforts of a contractor association, joint contractor-union,
contractor-community, or other similar group of which the contractor is a member and patticipant, may be
asserted as fulfilling any one or more of its obligations under 7a through p of these Specifications provided that
the contractor actively participates in the group, makes every effort to assure that the group has a positive impact
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on the employment of minorities and women in the industry, ensures that the concrete benefits of the program
are reflected in the Contractor's minority and female workforce participation, makes a good faith effort to meet
its individual goals and timetables, and can provide access to documentation which demonstrates the
effectiveness of
DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
actions taken on behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure of
such a group to fulfill an obligation shall not be a defense for the Contractot's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all minority
groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor
may be in violation of the Executive Order if a particular group is employed in a substantially disparate manner
(for example, even though the Contractor has achieved its goals for women generally, the Contractor may be in
violation of the Executive Order if a specific minority group of women is underutilized).

10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any

11.

12.

13.

14.

15.

person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any subcontract with any person or firm debarred from Government
contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may
be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by
the Office of Federal Contract Compliance Programs. Any contractor who fails to carry out such sanctions and
penalties shall be in violation of these specifications and Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action

steps, at least as extensive as those standards prescribed 1N paragraph 7 of these specifications, so as to achieve
maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to comply
with the requirements of the Executive Order, the implementing regulations, or these specifications, the
Director shall proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related activity to ensure that
the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be
required by the Government and to keep records. Records shall at least include for each employee the name,
address, telephone numbers, construction trade, union affiliation if any, employee identification number when
assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of
changes in status, hours worked per week in the indicated trade, rate of pay, and locations at which the work
was performed. Records shall be maintained in an easily understandable and retrievable form; however, to the
degree that existing records satisfy this requirement, contractors shall not be required to maintain separate

records.

Nothing herein provided shall be construed as a limitation upon the application of other laws which establish
different standards of compliance or upon the application of requirements for the hiring of local or other area
residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development Block

Grant Program).
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Revised: December 7, 2009

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

CRITERIA FOR ACCEPTABILITY

The purpose of this special provision is to establish criteria for acceptability of DBE firms for
work performed on this contract. The intent is to ensure all participation counted toward
fulfillment of the DBE goals is (1) real and substantial, (2) actually performed by viable,
independent DBE owned firms, and (3) in accordance with the spirit of the applicable laws and

regulations.

The policy of the Georgia Department of Transportation is to ensure compliance with Title VI
of the Civil Rights Act of 1964, 49 Code of Federal Register, Part 26 and related statutes and

regulations in all program activities.

To this end the Georgia Department of Transportation shall not discriminate on the basis of
race, color, sex or national origin in the award, administration and performance of any Georgia
Department of Transportation assisted contract or in the administration of its Disadvantaged
Business Enterprise Program. The Georgia Department of Transportation shall take all

necessary and reasonable steps to ensure nondiscrimination.

DBE payments and commitments for Federal-aid projects shall be separate and distinct and

cannot be transferred or combined in any matter.

The DBE Goal specified in the contract will be a percentage representing the DBE Race
Conscious Participation. The Contractor will strive to achieve an additional percentage,
cumulatively amounting but not limited to 2 percent in his/her contracts for all projects during
the course of the current State Fiscal Year, in order to meet the overall Georgia Department of

Transportation DBE goal.
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DBE PROCEDURES: The Contractor shall develop techniques to facilitate DBE participation

in subcontracting activities. These techniques include:

(A) Arranging solicitations, time for the presentation of quotes, quantities,
specifications, and delivery schedules to facilitate the participation

of DBEs.

(B) Providing assistance to DBEs in overcoming bartiers such as the inability

obtaining bonding, financing, or technical assistance.

DBE DIRECTORY: The Department has available a directory or source list to facilitate
identifying DBEs with capabilities relevant to general contracting requirements and to particular
solicitations. The Department will make the directory available to bidders and proposers in
their efforts to meet the DBE requirements. The directory or listing includes firms which the

Department has certified to be eligible DBEs in accordance with 49 CFR Part 26.

GOAL FOR PARTICIPATION: If a percentage goal for DBE participation in this contract is
set forth elsewhere in this proposal, the Contractor shall complete the DBE GOALS Form
included in the proposal. The Contractor is encouraged to make every effort to achieve the goal
set by the Department. However, if the Contractor cannot find sufficient DBE participants to
meet the goal established by the Department, the Department will consider for award a proposal
with less participation than the established goal if:

(A) The bidder can demonstrate no greater participation could be

obtained. This should be well documented by demonstrating the Contractor’s

actions through good faith efforts.

The following is a list of types of actions which the Department will consider as
part of the Contractor’s good faith efforts to obtain DBE participation. This is
not intended to be a mandatory checklist nor intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate
cases.

(1) Soliciting through all reasonable and available means (e.g.

attendance at pre-bid meetings, advertising and/or written

notices) the interest of all certified DBEs who have the capability to

perform the work of the contract. The Contractor must solicit this

interest within sufficient time to allow the DBEs to respond to the
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solicitation. The Contractor must determine with certainty if the DBEs
are interested by taking appropriate steps to follow up initial

solicitations.

(2) Selecting portions of the work to be performed by DBEs in order
to increase the likelihood the DBE goals will be achieved.

This includes, where appropriate, breaking out contract

work items into economically feasible units to facilitate

DBE participation, even when the Contractor might

otherwise prefer to perform these work items with its own

forces.

(3) Providing interested DBEs with adequate information about the
plans, specifications, and requirements of the contract in a timely

manner to assist DBEs participants in responding to a solicitation.

(4) (a) Negotiating in good faith with interested DBEs.
Contractor(s) are responsible to make a portion of the work
available to DBE subcontractors and suppliers and to select

those portions of the work or material needs consistent with

the available DBE subcontractors and suppliers, so as to

facilitate DBE participation. Evidence of such negotiation
includes the names, addresses, and telephone numbers of

DBEs that were considered; a description of the information
provided regarding the plans and specifications for the work
selected for subcontracting; and evidence as to why additional
agreements could not be reached for DBEs to perform the work.
(b) Contractor(s) using good business judgment would consider a
number of factors in negotiating with subcontractors, including
DBE subcontractors, and would take a firm’s price and capabilities
as well as contract goals into consideration. However, the fact
there may be some additional costs involved in finding and using
DBE:s is not in itself sufficient reason for a bidder’s failure to meet

the contract DBE goal, as long as such costs are reasonable. Also,
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the ability or desire of a Contractor to perform the work of a
contract with its own organization does not relieve the Contractor
of the responsibility to make good faith efforts. Contractors are
not, however, required to accept higher quotes from DBEs if the

price difference is excessive or unreasonable.

(5) Not rejecting DBEs as being unqualified without sound reasons
based on a thorough investigation of their capabilities. The
Contractor’s standing within its industry, membership in specific
groups, organizations, or associations and political or social
affiliations (for example union vs. nonunion employee status) are
not legitimate causes for the rejection or non solicitation of bids
in the Contractor’s efforts to meet the project goal.
(6) Making efforts to assist interested DBEs in obtaining bonding, lines of
credit, or insurance as required by the contractor.
(7) Making efforts to assist interested DBEs in obtaining necessary
equipment, supplies, materials, or related assistance or services.
(8) Effectively using the services of available minotity/women community
organizations; minotity/women Contractors’ groups; local, state, and
Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance
in the recruitment and placement of DBE’s.

(B) The participation proposed by the low bidder is not substantially less than the

participation proposed by the other bidders on the same contract.

If no percentage goal is set forth in the proposal, the contractor may enter a proposed DBE
participation. This voluntary DBE participation will count as race neutral DBE participation.
Prime Contractor shall report race-neutral participation in accordance with the DBE Quarterly

Report requirements shown in this document.

To be eligible for award of this contract,
All bidders will be required to submit the following information to the
Department by the close of business on the 3rd working day following

opening of the bid as a matter of bidder responsibility.
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(1) The names and addresses of DBE firms committed to participate in the
Contract;

(2) A description of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating;

(4) Written documentation of the bidder’s commitment to use a DBE
subcontractor whose participation it submits to meet a contract goal;

(5) Written confirmation from the DBE committed to participating in the contract,
as provided in the prime contractor’s commitment.

(6) If the contract goal is not met, evidence of good faith efforts must be provided.

Failure by a bidder to furnish the above information may subject the bid to disqualification.
Also failure by the bidder to submit satisfactory evidence of good faith efforts may subject the

bid to disqualification.

Award of a contract by the Department to a Prime Contractor who has listed DBE participants
with the bid may not constitute final approval by the Department of the listed DBE. The

Department reserves the right to approve or disapprove a Disadvantaged firm after a review of
the Disadvantaged firm’s proposal participation. Payment to the Contractor under the contract

may be withheld until final approval of the listed DBEs is granted by the Department.

If the Contractor desires to substitute a DBE in lieu of those listed in the proposal, a letter of
concurrence shall be required from the listed DBE prior to approval of the substitution, unless
this requirement is waived by the Department.

Agreements between bidder and a DBE in which promises not to provide Subcontracting

quotations to other bidders are prohibited.

DEFINITION: For the purposes of this provision, the following definitions will apply:

Disadvantaged Business Enterprise or DBE means a for-profit small business concern —
(1) Ensuring at least 51 percent owned by one or more individuals who are
both socially and economically disadvantaged or, in the case of a
corporation, in which 51 percent of the stock is owned by one or more such

individuals; and
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(2) Whose management and daily business operations are controlled by one or
more of the socially and economically disadvantaged individuals who own

the business.

Good Faith Efforts means efforts to achieve a DBE goal or other requirement of this part which,

by their scope, intensity, and appropriateness to the objective, can reasonably be expected to

fulfill the program requirement.

Joint Venture means an association of a DBE firm and one or more other firms to carry out a
single, for-profit business enterprise, for which the parties combine their property, capital,
efforts, skills and knowledge, and in which the DBE is responsible for a distinct, clearly defined
portion of the work of the contract and whose share in the capital contribution, control,
management, risks, and profits of the joint venture are commensurate with its ownership

interest.

Socially and Economically Disadvantaged Individual means any individual who is a citizen (or

lawfully admitted permanent resident) of the United States and who is —

(1) Any individual who the Department finds to be a socially and economically
disadvantaged individual on a case-by-case basis.
(2) Any individual in the following groups, members of which are reputably presumed
to be socially and economically disadvantaged.
@) “Black Americans,” which includes persons having origins, in any
of the Black racial groups of Africa;
(i) “Hispanic Americans,” which includes persons of Mexican, Puerto
Rican, Cuban, Dominican, Central or South Ametrican, or other
Spanish or Portuguese culture or origin, regardless of race;
(iii) “Native Americans,” which includes persons who are American
Indians, Eskimos, Aleuts, or Native Hawaiians;
(iv) “Asian-Pacific Americans,” which includes persons whose origins
are from Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos,
Cambodia (Kampuchea), Thailand, Malaysia,
Indonesia, the Philippines, Brunei, Samoa, Guam, the U.S. Trust

Territories of the Pacific Islands (Republic of Palau), the

65



Commonwealth of the Northern Marianas Islands, Macao, Fiji, Tonga,
Kiribati, Juvalu, Nauru, Federated States of Micronesia, or Hong Kong;
(v) “Subcontinent Asian Americans,” which includes persons whose
origins are from India, Pakistan, Bangladesh, Bhutan, the Maldives
Islands, Nepal or Sri Lanka;
(vi) Women,;
(vii) Any additional groups whose members are designated as socially
and economically disadvantaged by the SBA, at such time as the
SBA designation becomes effective.
(3) GDOT will presume that such persons are socially and economically disadvantaged

only to the extent permitted by applicable federal law.

Race-conscious measure is one focused specifically on assisting only DBEs, including womenowned

DBEs.

Race-neutral measure is one being, or can be, used to assist all small businesses. For the

purposes of this part, race-neutral includes gender-neutrality.

DISCRIMINATION PROHIBITED: No person shall be excluded from participation in,
denied the benefits of, or otherwise discriminated against in connection with the award and

performance of this contract on the grounds of race, color, sex or national origin.

The following assurance becomes a part of this contract and must be included in and made a
part of each subcontract the prime contractor enters into with their subcontractors (49 CFR

26.13):

“The contractor, and/or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The contractor
shall carry out applicable requirements of 49 CFR Part 26 in the award and
administration of DOT — assisted contracts. Failure by the contractor to carry
out these requirements is (breach) of this contract which may result in

the termination of this contract or such other remedy as the Department deems

appropriate.
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Failure to Achieve Requirements: Periodic reviews shall be made by the Department to
determine the extent of compliance with the requirements set forth in this provision. If the
Contractor is found to be in noncompliance, further payments for any work performed may be
withheld until corrective action is taken. If corrective action is not taken, it may result in

termination of this contract.

Participation will be counted toward fulfillment of the DBE goal as follows:

A) When a DBE participates in a contract, the Contractor counts only the value of

the work actually performed by the DBE toward DBE goals.

(1) Count the entire amount of the portion of a construction

contract (or other contract not covered by paragraph (A) (2) of this section)
performed by the DBE’s own forces. Include the cost of supplies and
materials obtained by the DBE for the work of the contract, including
supplies purchased or equipment leased by the DBE (except supplies and
equipment the DBE subcontractor purchases or leases from the prime

contractor ot its affiliate).

(2) Count the entire amount of fees or commissions charged by a DBE firm for
providing a bona fide service, such as professional, technical consultant, or
managerial services, or for providing bonds or insurance specifically

required for the performance of a DOT-assisted contract, toward DBE

goals, provided the Department determines the fee is reasonable and not

excessive as compared with fees customarily allowed for similar services.

(3) When a DBE subcontracts part of the work of its contract to another firm,
the value of the subcontracted work may be counted toward DBE goals
only if the DBE’s subcontractor is itself a DBE. Work that a DBE

subcontracts to a non-DBE firm does not count toward DBE goals.

B) When a DBE performs as a participant in a joint venture, count a portion of the

total dollar value of the contract equal to the distinct, cleatly defined portion of
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the work of the contract the DBE performs with own forces toward DBE goals.

© Count expenditures to a DBE contractor toward DBE goals only if the DBE is

performing a commercially useful function on that contract.

(1) A DBE performs a commercially useful function when responsible for
execution of the work of the contract and carrying out responsibilities by
actually performing, managing, and supervising the work involved. To
perform a commercially useful function, the DBE must also be responsible,
with respect to materials and supplies used on the contract, for negotiating
price, determining quality and quantity, ordering the material, and

installing (where applicable) and paying for the material itself.

(2) A DBE does not perform a commercially useful function if their role is
limited to being an extra participant in a transaction, contract, or project
through which funds are passed in order to obtain the appearance of DBE
participation.

(3) If a DBE does not perform or exercise responsibility for at least 30 percent
of the total cost of their contract with their own work force, or the DBE
subcontracts a greater portion of the work of a contract than would be
expected on the basis of normal industry practice for the type of work
involved, the Department will presume the DBE is not performing a
commercially useful function.

(4) When a DBE is presumed not to be performing a commercially useful
function as provided in paragraph (C) (3) of this section, the DBE may
present evidence to rebut this presumption.

(5) The Department’s decisions on commercially useful function matters are
subject to review by the US DOT, but are administratively appealable to
the US DOT.

D) The following factors are to be used in determining whether a DBE trucking
company is performing a commercially useful function:

(1) The DBE must be responsible for the management and
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(E)

supervision of the entire trucking operation for which they are responsible
on a particular contract, and there cannot be a contrived arrangement for
the purpose of meeting DBE goals.

(2) The DBE must itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

(3) The DBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using
drivers it employs.

(4) The DBE may lease trucks from another DBE firm, including an
owner/operator who is certified as a DBE. The DBE who leases trucks
from another DBE receives credit for the total value of the transportation
services the lessee DBE provided on the contract.

(5) The DBE may also lease trucks from a non-DBE and is entitled to credit
only for the fee or commission it receives as a result of the lease
arrangement. The DBE does not receive credit for the total value of the
transportation services provided by the lessee, since these services are not
provided by a DBE.

(6) For purposes of this paragraph (D), a lease must indicate the DBE has
exclusive use of and control over the truck. This does not preclude the
leased truck from working for others during the term of the lease with the
consent of the DBE, so long as the lease gives the DBE absolute priority
for use of the leased truck. Leased trucks must display the name and

identification number of the DBE.

Count expenditures with DBEs for materials or supplies toward DBE goals as

provided in the following:

(1) (i) If the materials or supplies are obtained from a DBE manufacturer,
count 100 percent of the cost of the materials or supplies toward DBE
goals.

(if) For purposes of this paragraph, a manufacturer is a firm that

operates or maintains a factory or establishment that produces,

on the premises, the materials, supplies, articles, or equipment

required under the contract and of the general character

69



described by the specifications.

(2) (i) If the materials or supplies are obtained from a DBE regular dealer,
count 60 percent of the cost of the materials or supplies toward DBE goals.
(if) For purposes of this section, a regular dealer is a firm owning,
operating, or maintaining a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character
described by the specifications and required under the contract are bought,
kept in stock, and regularly sold or leased to the public in the usual course

of business.

(A) To be a regular dealer, the firm must be an established,

regular business engaging, as its principal business and under its own
name, in the purchase and sale or lease of the products in question.
(B) A person may be a regular dealer in such bulk items as
petroleum products, steel, cement, gravel, stone, or asphalt without
owning, operating, or maintaining a place of business as provided in
this paragraph (E)(2)(ii) if the person both owns and operates
distribution equipment for the products. Any supplementing of
regular dealers’ own distribution equipment shall be by a long-term
lease agreement and not on an ad hoc or contract-by-contract basis.
(C) Packagers, brokers, manufacturers’ representatives, or

other persons who arrange or expedite transactions are not regular

dealers within the meaning of this paragraph (E)(2).

(3) With respect to materials or supplies purchased from a DBE which is
neither a manufacturer nor a regular dealer, count the entire amount of fees
or commissions charged for assistance in the procurement of the materials
and supplies, or fees or transportation charges for the delivery of materials
or supplies required on a job site, toward DBE goals, provided you
determine the fees to be reasonable and not excessive as compared with
fees customarily allowed for similar services. Do not count any portion of
the cost of the materials and supplies themselves toward DBE goals,

however.
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(4) Do not count the participation of a DBE subcontractor toward the prime
contractor’s DBE achievements until the amount being counted toward the
goal has been paid to the DBE.

(5) No participation will be counted not in compliance with Special Provision
entitled “Criteria for Acceptability” which is a part of this contract or with
any provisions included in 49 CFR Part 26.

(6) If the contract amount overruns, the contractor will not be required to
increase the dollar amount of DBE participation. If the contract amount
under runs, the contractor will not be allowed to under run the dollar
amount of DBE participation except when the DBE subcontracted items

themselves under run.

REPORTS

A: The contractor shall submit a “DBE Participation Report” on this contract quarterly

which shall include the following:
1. The name of each DBE participating in the contract.
2. A description of the work to be performed, materials, supplies, and services
provided by each DBE.
3. Whether each DBE is a supplier, subcontractor, owner/operator, or other.
4. The dollar value of each DBE subcontract or supply agreement.
5. The actual payment to date of each DBE participating in the contract.
6. The report shall be updated by the Prime Contractor whenever the approved
DBE has performed a portion of the work that has been designated for the
contract. Copies of this report should be transmitted promptly to the
Engineer. Failure to submit the report with 30 calendar days following the
end of the quarter may cause payment to the contractor to be withheld.
7. The Prime Contractor shall notify the Project Engineer at least 24 hours
prior to the time the DBE commences working on the project. The DBE
must furnish supervision of the DBE portion of the work, and the person
responsible for this supervision must report to the Project Engineer when
they begin work on the project. They must also inform the project engineer

when their forces will be doing work on the project.
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B. In order to comply with 49 CFR 26.11, the Prime Contractor shall
submit documentation regarding all payments made from the Prime to all
DBE subcontractors on federal aid projects in the form of copies of
cancelled checks or notarized electronic documentation which validates
said payments made on the DBE Quarterly Participation Reports. This
information shall be required quarterly and submitted with the DBE

Quarterly Participation Report.

C. Failure to respond within the time allowed in the request will be

grounds for withholding all payments on all Contracts.

SUBSTITUTION OF DBEs: The Contractor shall make reasonable efforts to replace a DBE
Subcontractor unable to perform work for any reason with another DBE. The Department shall
approve all substitutions of Subcontractors in order to ensure the substitute firms are eligible

DBEs.
CERTIFICATION OF DBEs: To ensure the DBE Program benefits only firms owned and
controlled by Disadvantaged Individuals, the Department shall certify the eligibility of DBEs

and joint ventures involving DBEs named by bidders.

Questions concerning DBE Certification/ Critetia should be directed to the EEO Office at (404)
631-1972.
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INSTRUCTIONS FOR LIST OF DBE PARTICIPANTS

If a DBE Goal is indicated, you must propose to achieve a goal that is equal or greater
then the percentage required. If no goal is indicated, you may propose your own goal.

The DBE firms to be utilized as counting toward the proposed goal must be listed on
this form, along with their addresses, type of work, and the amount to be paid to each of
the minority firms. The amount entered will not necessarily be the contract amount, but
must be the actual amount that will be paid to the DBE firm. In the case of a DBE
supplier, the amount paid and 60% of that amount both will be entered; and only the
60% figure should be added to the total. An example of this is shown in the example
chart:

Company Name Type
Vendor And Address Of *Work Race Race Amount
Number (City and State) Work Code | Neutral | Conscious

Diesel $80.000.00
ABC Oil Company Fuel (60%=
Atlanta, GA Supplier $48,000.00)

* For Departmental use ONLY. Do not fill in Work Codes.

The Contractor shall indicate for each DBE and Type of Work whether the DBE
Participant is Race Neutral or Race Conscious by placing a checkmark in the
appropriate column. :

. PLEASE NOTE: For 60% of the amount paid to a DBE supplier to be eligible to count
toward fulfilling the DBE goal, the supplier must be an established “regular dealer’ in the
product involved, and not just a broker. A “regular dealer” would normally sell the
product to several customers and would usually have product inventory on hand.
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DBE GOALS

VENDOR ID: BIDDER'S COMPANY NAME:
PROJECT NO. & COUNTY: , Fulton County
LET NO: LET DATE: TOTAL BID:

THE REQUIRED DBE GOAL ON THIS CONTRACT IS: 9%
| PROPOSE TO UTILIZE THE FOLLOWING DBE CONTRACTORS:
LIST OF DBE PARTICIPANTS

DBE NAME/
VENDOR ADDRESS (CITY, *WORK Race Race
NUMBER STATE) TYPE OF WORK CODE Neutral Conscious AMOUNT

TOTAL

*For Departmental use only. Do not fill in Work codes.

PLEASE NOTE: Only 60 % of the participation of a DBE Supplier who does not manufacture or

install the product will be counted toward the goal. See below for further instructions.
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INSTRUCTIONS TO CONTRACTOR
DBE PARTICIPATION REPORT

In order to receive credit toward the DBE Goal, the prime contractor must complete the report in its
entirety and submit this form MONTHLY to the Project Manager in charge of the contract. Failure to
submit this form will result in no credit toward the contract DBE requirements.

Nooakwh=

11.

12.

13.

14.

15.

16.
17.
18.

S©w

PROJECT NUMBER - This is the GDOT assigned project number — See Contract.

COUNTY — See Contract.

CONTRACT ID NUMBER - This is the GDOT Contract Identification Number — See Contract.
CONTRACTOR NAME —

REPORT SUBMISSION DATE - This is the date the report is completed.

REPORT NUMBER — Reports must be consecutively numbered.

REPORT TYPE — This should be checked monthly until all work has been completed, at which time
the Report Type should be changed to Final and submitted to the Project Manager.

DATE WORK BEGAN — This is the date of the first day any work occurred on the project.

DBE REQUIRED PERCENTAGE - This is the total required % of the original contract amount.
CONTRACT $ AMOUNT — DBE Amount: The DBE amount and percentage are the DBE amount
and percentage shown in the original contract. (In some instances, this amount may be greater than
the percentage amount and may exceed the percentage in the contract; for reporting purposes, the
amount over the DBE percentage on this contract is considered race neutral). Original subcontract
amount should be at least the amount listed in the contract. Any amounts above the race conscious
number or percentage are counted as race neutral and should be shown on report on a separate
line than the race conscience. The contractor cannot add the race neutral until the race conscious is
exceeded.

PERCENT $ COMPLETE - Insert the Percentage Complete, which reflects the percentage of
project completed in dollars to the ending date of this report.

DBE $ AMOUNT - The is the total dollar amount representing the percentage of the original
contract.

PERCENT PROJECT COMPLETE - Insert the Percentage of Project Complete, which indicates the
time completed on the project.

DATE CLOSING THIS REPORT — Please check the appropriate date for the close of payments for
this report.

SUPPLIER (S) — One who supplies material to the Project. The dollar value shown in the

contracts for suppliers represents the calculated sixty percent (60%) dollar value of the original
amount; therefore, the supplier percentage requires no further adjustments. The amount in the
contact should be shown as the subcontract amount.

OWNER / OPERATOR (0) — One who owns and operates the equipment themselves.
SUBCONTRACTOR (SC) — Those who aren’t a supplier or owner/operator.

SUBCONTRACTOR AGREEMENT RECEIVED (SAR): The Department requests that you supply a
copy of valid executable subcontract agreements between your company and your DBE
subcontractors per section 108.01 of the Standard Specifications. All subcontracts shall include the
Required Contract Provisions, FHWA 1273; these provisions shall not be incorporated by reference.
A copy of subcontractor agreement (SAR) between the prime and each DBE must be submitted to
the Area Engineer’s Office.
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19. RACE NEUTRAL (RN) — DBE participation that would have been used in the absence of any
contract goal provisions. Race Neutral Definition:
* No goal on project and Prime subcontracts to a DBE - Race Neutral (% of work)
* Prime contractor exceeds goal on a project - Race Neutral (after fulfilling original goal)
* and DBE wins the Prime Contract (w Goal) - Race Neutral (unless they sub out too much work)

20. RACE CONSCIOIUS — DBE participation that was utilized specifically to meet the proposed contract
goal or portion thereof.

21. ORIGINAL SUBCONTRACT AMOUNT - This is the original amount shown in the Signed
Contract.

22.  PREVIOUS PAYMENTS - This totals all PAYMENTS prior to this report.

23. PAYMENTS THIS REPORT — These are the totals of PAYMENTS during this report period only.

24. PAYMENTS TO DATE - Show the actual amount that each DBE has payments to-date under the
contract based on the unit prices paid to the DBE by the prime contractor and not contract unit
prices. When a supplier is used to fulfill the DBE requirements, only 60% of the amount earned by
the supplier may be entered. Show that total amount in the space provided.

25.  CURRENT COLUMN TOTALS - Total each column.

26. PERCENT OF CONTACT - This percentage is calculated using the contract amount and the total
DBE payments-to-date.

27. CERTIFICATION — The contractor or his authorized representative must sign this form prior to
submittal. Failure to complete and submit this form in a timely manner may delay monthly progress
payments.

28. DBE must perform at least 30% of work with own forces to meet commercially useful function
criteria (49CFR26.55). If a DBE subcontracts part of the work of its contract to another firm, the
value of the work can only be counted toward the DBE goal if the DBE’s subcontractor is itself a
DBE.

29. A DBE hauler must itself own and operate at least one fully licensed, insured and operational truck
to be used on the contract.

30. Payments and commitments for Federal-aid projects shall be separate and distinct and cannot
be transferred or combined in any manner.

31.  Credits towards DBE goal can only be claimed after the amount being claimed toward the goal has
been paid to the DBE. Attach cancelled checks: Prime Contractor shall submit documentation
regarding all payments made from the Prime to all DBE subcontractors on federal aid projects in the
form of copies of cancelled checks or notarized electronic documentation which validates said
payments made on the DBE Monthly Participation Reports. This information shall be required
monthly and submitted with the DBE Monthly Participation Report (49CFR26.11).

GENERAL INFORMATION

The prime contractor may change DBE firms only with the approval of the District Engineer, provided the
changes confirm to contract regulations.

The prime contractor is responsible for sending a copy of the subcontractor agreement between the prime
and its subcontractors to the Project Manager. After submitting this document to the Project Manager, the
prime contractors checks the block on the DBE Participation Report. Only one copy of the subcontractor
agreement is requested for each DBE subcontractor.

If the prime contractor has not submitted a copy of the subcontractor agreement between the prime and
its DBE subcontractor(s), the project manager will contact the prime contractor and request this
document.

The prime contractor is not requested to send copies of the subcontractor agreement signed with the DBE

firms to multiple offices within GDOT. Sending this information to the Project Manager will satisfy the
federal requirements.
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The prime contractor is responsible to accurately complete the report prior to submitting to the
department. Once submitted to the department, the department project manager is responsible for
reviewing it for accuracy. If the report is inaccurate, the department project manager shall send the report
back to the prime contractor for corrections. Payment will be withheld by the Department until a correct
report is received.

The prime contractor is required to submit the monthly DBE from the month of Notice To Proceed until the
Final DBE Report is submitted. Payment will be withheld by the Department until the report is received.

Upon completion of the work, a final “DBE Participation Report” will be required and submitted to the Area
Engineer prior to final payment. All information shown on the form must be completed, including the
payments of each approved DBE.

Joint ventures between non-DBE and certified DBE: Only that portion of the work for which the DBE is
responsible may be used to satisfy the requirements.

Should you have questions about the Monthly DBE Participation Report — ARRA Reporting, contact the
local District Contracts Administration Office or District EEO Officer.

FOR DEPARTMENTAL USE ONLY:

Federal Law requires that the work of DBE contractors be monitored in the field as part of the effort to
ensure that DBEs are actually performing the work (49CFR26.37 (b).

District EEO Officers must receive copies of the Monthly DBE Participation Reporting.
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_ PrintForm |

Revised 07/10

Note: Please select the appropriate participation report for the drop down menu below

REPORT SUBMISSION DATE:

PROJECT NO. (S)
COUNTY: REPORT #:
CONTRACT ID#:
CONTRACTOR: JaNuARY 31 | ] 3] [}
FEBRUARY 28 | [] AuGUsT 31| (]
DATE WORK BEGAN: DBE REQUIRED %: MARCH31 |[]  SEPTEMBER 30| []
CONTRACT $ AMOUNT: % DOLLAR COMPLETE: ApRiL30 | (] ocroser 31| []
DBE $ AMOUNT: % PROJECT COMPLETE: MAY31 |[] NOVEMBER 30| [_]
JUNE30 |[[]  DECEMBER31|[]
S=SUPPLIER ‘0=OWNER/OPERATOR lSC:SUBCONTRAC’I’OR ]SAR:SUBCONTRACTOR AGGREEMENT RECEIVED |RN=RACE NEUTRAL |RC=RACE CONSCIOUS
APPROVED DBE VENDORID | DESCRIPTION OF WORK
S I 0 | SC }SAR\ RN ‘ RC I ORIG. SUBCONTRACT AMOUNT PREVIOUS PAYMENTS l PAYMENTS THIS REPORT l PAYMENTS TO DATE
o1, |
02. |
03. |
04. |
05. |
CURRENT COLUMN TOTALS
% PAID TO DATE %
I HEREBY CERTIFY THAT THE ABOVE STATEMENT IS TRUE AND CORRECTAND  IFOR DEPARTMENTAL USE ONLY:
SUPPORTING DOCUMENTATION IS ON FILE AND IS AVAILABLE FOR INSPECTION THIS DOCUMENT HAS BEEN REVIEWED AT THE PROJECT LEVEL BY:
BY DEPARTMENT PERSONNEL AT ANY TIME. '
PRINT NAME:
SIGNATURE: e
(MANDATORY)
PRINT NAME:
SIGNATURE: THIS DOCUMENT HAS BEEN REVIEWED AT THE DISTRICT LEVEL BY:
(MANDATORY) CONTRACTOR PRINT NAME:
SIGNATURE: TITLE
(MANDATORY}
. Submit Form Via Email -
Pagelof1l
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Immigration and Security Form

CONTRACTOR AFFIDAVIT AND AGREEMENT

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 13-
10-91, stating affirmatively that the individual, firm, or corporation which is contracting with the City of
Johns Creek has registered with and is participating in a federal work authorization program* [any of the
electronic verification of work authorization programs operated by the United States Department of
Homeland Security or any equivalent federal work authorization program operated by the United States
Department of Homeland Security to verify information of newly hired employees, pursuant to the
Immigration Reform and Control Act of 1986 (IRCA), P.L. 989-603], in accordance with the applicability
provisions and deadlines established in O.C.G.A. 13-10-91.

The undersigned further agrees that, should it employ or contract with any subcontractor(s) in
connection with the physical performance of services pursuant to this contract with the City of Johns
Creek, contractor will secure from such subcontractors(s) similar verification of compliance with O.C.G.A.
13-10-91 on the Subcontractor Affidavit provided in Rule 300-10-01-.08 or substantially similar form.
Contractor further agrees to maintain records of such compliance and provide a copy of each such
verification to the City of Johns Creek at the time the subcontractor(s) is retained to perform such service.

EEV / Basic Pilot Program™* User Identification Number

BY: Authorized Officer or Agent Date
(Contractor Name)

Title of Authorized Officer or Agent of Contractor

Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME ON
THIS DAY OF 201

Notary Public
My Commission Expires:

*As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program is the “EEV/
Basic Pilot Program™ operated by the U.S. Citizenship and Immigration Services Bureau of the U.S. Department of
Homeland Security, in conjunction with the Social Security Administration (SSA).

79 Revised 12/01/2011



GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT AFFIDAVIT
Subcontractor

Name of Subcontractor:

Name of Project:

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. § 13-10-91,

stating affirmatively that the individual, firm, or entity which is engaged in the physical performance of services

under a contract with on behalf of the Georgia Department of Transportation has

registered with, is authorized to use and uses the federal work authorization program commonly known as E-
Verify, or any subsequent replacement program, in accordance with the applicable provisions and deadlines
established in O.C.G.A. § 13-10-91.

Furthermore, the undersigned subcontractor will continue to use the federal work authorization program
throughout the contract period, and the undersigned subcontractor will contract for the physical performance of
services in satisfaction of such contract only with sub-subcontractors who present an affidavit to the
subcontractor with the information required by O.C.GA. § 13-10-91(b).

Additionally, the undersigned subcontractor will forward notice of the receipt of an affidavit from a sub-
subcontractor to the contractor within five business days of receipt. If the undersigned subcontractor receives
notice of receipt of an affidavit from any sub-subcontractor that has contracted with a sub-subcontractor to
forward, within five business days of receipt, a copy of such notice to the contractor.

Subcontractor hereby attests that its federal work authorization user identification number and date of
authorization are as follows:

E-Verify / Company Identification Number Date of Authorization
1 hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on , , 20 in (city) (state).

Signature of Authorized Office or Agent

Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME ON THIS THE

DAY OF ,20

[NOTARY SEAL]

Notary Public

My Commission Expires:
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GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT AFFIDAVIT
Sub-Subcontractor

Name of Sub-Subcontractor:

Name of Project:

By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with O.C.G.A. § 13-10-91,

stating affirmatively that the individual, firm, or entity which is engaged in the physical performance of services

under a contract with (subcontractor or sub-subcontractor with
whom such sub-subcontractor has privity of contract) and (contractor)
on behalf of the Georgia Department of Transportation has registered with, is authorized to use and uses the federal
work authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance
with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the undersigned
sub-subcontractor will continue to use the federal work authorization program throughout the contract period, and
the undersigned sub-subcontractor will contract for the physical performance of services in satisfaction of such
contract only with sub-subcontractors who present an affidavit to the sub-subcontractor with the information
required by O.C.GA. § 13-10-91(b).

The undersigned sub-subcontractor shall submit, at the time of such contract, this affidavit to
(subcontractor or sub-subcontractor with whom subcontractor has privity of
contract). Additionally, the undersigned sub-subcontractor will forward notice of the receipt of any affidavit from a
sub-subcontractor to (subcontractor or sub-subcontractor with whom such sub-
subcontractor has privity of contract).

Sub-subcontractor hereby attests that its federal work authorization user identification number and date of
authorization are as follows:

E-Verify / Company Identification Number Date of Authorization
1 hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on , , 20 in (city) (state).

Signature of Authorized Office or Agent

Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME ON THIS THE

DAY OF ,20

Notary Public
My Commission Expires: :
[NOTARY SEAL]

Revised 12/01/2011
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City of Johns Creek

12000 Findley Road, Suite 400
Johns Creek, Georgia 30097
(678) 512-3200
www.johnscreekga.gov

0.C.G. A. § 50-36-1(e)(2) Affidavit
Verifying Lawful Presence in the United States

By executing this affidavit under oath, as an applicant for a(n) , as
referenced in O.C.G.A. § 50-36-1, from the City of Johns Creek, a municipal corporation of the State of
Georgia, the undersigned applicant verifies one of the following with respect to my application for a
public benefit:

L] | am a United States citizen.
] | am a legal permanent resident of the United States.
] | am a qualified alien or non-immigrant under the Federal Immigration and

Nationality Act with an alien number issued by the Department of Homeland
Security or other federal immigration agency.

My alien number issued by the Department of Homeland Security or other
federal immigration agency is:

The undersigned applicant also hereby verifies that he or she is 18 years of age or older and
has provided at least one secure and verifiable document, as required by O.C.G.A. § 50-36-
1(e)(1), with this affidavit.

The secure and verifiable document provided with this affidavit can best be classified as:

In making the above representation under oath, | understand that any person who knowingly
and willfully makes a false, fictitious, or fraudulent statement or representation in this affidavit
shall be guilty of a violation of O.C.G.A. § 16-10-20, and face criminal penalties as allowed by
such criminal statute.

Executed in (city), (state).

Signature of Applicant

Printed Name of Applicant and Title
Subscribed and sworn to before me on

this the day of , 20

(Clerk/Notary Public)

My commission expires:
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NOTICE TO ALL BIDDERS

To report bid rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the
above toll-free “hotline” Monday through Friday, 8:00 AM to
5:00 PM, Eastern Time. Anyone with the knowledge of possible
bid rigging, bidder collusion, or other fraudulent activities should
use the “hotline” to report such activities.

The “hotline” 1s part of the DOT’s continuing effort to
identify and investigate highway construction contract
fraud and abuse, and is operated under the direction of the
DOT Inspector General. All information will be treated
confidentially and caller anonymity will be respected.
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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

FEDERAL AID CERTIFICATION
(English Project)
Revised: April 15, 2011
Revised : August 23, 2001
First Use Date 2001 Specifications: November 1, 2002

Failure to complete appropriate certification requirements identified below or submission of a false
certification shall render the bid non-responsive.

EQUAL EMPLOYMENT OPPORTUNITY

I further certify that l have  /have not  participated in a previous contract or subcontract subject to
the equal opportunity clause, as required by Executive Orders 10925, 11114, or 11246, and that I
have / have not  filed with the Joint Reporting Committee, the Director of the Office of Federal
Contract Compliance, a Federal Government contracting or administering agency, or the former
President's Committee on Equal Employment Opportunity, all reports due under the applicable filing
requirements.

I understand that if I have participated in a previous Contract or Subcontract subject to the Executive
Orders above and have not filed the required reports that 41 CFR 60-1.7(b)(1) prevents the award of this
Contract unless I submit a report governing the delinquent period or such other period specified by the
Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U. S.
Department of Labor.

Reports and notifications required under 41 CFR 604, including reporting subcontract awards in excess of
$10,000.00 should be addressed to:

Ms. Carol Gaudin

Regional Director, U. S. Department of Labor

Office of Federal Contract Compliance Programs, Region 4
Rm. 7B75

61 Forsyth St. SW

Atlanta GA 30303

EXAMINATION OF PLANS AND SPECIFICATIONS
I acknowledge that this Project will be constructed in English units.

I certify that I have carefully examined the Plans for this Project and the Standard Specifications 2001
Edition, the 2008 Supplemental Specification Book, Supplemental Specifications and Special Provisions
included in and made a part of this Proposal, and have also personally examined the site of the work. On
the basis of the said Specifications and Plans, I propose to furnish all necessary machinery, tools,
apparatus and other means of construction, and do all the work and furnish all the materials in the manner
specified.

I understand the quantities mentioned are approximate only and are subject to either increase or decrease
and hereby propose to perform any increased or decreased quantities of work or extra work on the basis
provided for in the Specifications.

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
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I also hereby agree that the State, or the Department of Transportation, would suffer damages in a sum
equal to at least the amount of the enclosed Proposal Guaranty, in the event my Proposal should be
accepted and a Contract tendered me thereunder and I should refuse to execute same and furnish bond as
herein required, in consideration of which I hereby agree that, in the event of such failure on my part to
execute said Contract and furnish bond within fifteen (15) days after the date of the letter transmitting the
Contract to me, the amount of said Proposal Guaranty shall be and is hereby, forfeited to the State, or to
the Department of Transportation, as liquidated damages as the result of such failure on my part.

I further propose to execute the Contract agreement described in the Specifications as soon as the work is
awarded to me, and to begin and complete the work within the time limit provided. I also propose to
furnish a Contract Bond, approved by the State Transportation Board, as required by the laws of the State
of Georgia. This bond shall not only serve to guarantee the completion of the work on my part, but also
to guarantee the excellence of both workmanship and materials until the work is finally accepted, as well
as to fully comply with all the laws of the State of Georgia.

CONFLICT OF INTEREST

By signing and submitting this Contract I hereby certify that employees of this company or employee of
any company supplying material or subcontracting to do work on this Contract will not engage in
business ventures with employees of the Georgia Department of Transportation (GA D.O.T.) nor shall
they provide gifts, gratuities, favors, entertainment, loans or other items of value to employees of this
department.

Also, by signing and submitting this Contract I hereby certify that I will notify the Georgia Department of
Transportation through its District Engineer of any business ventures entered into between employees of
this company or employees of any company supplying material or subcontracting to do work on this
Contract with a family member of GA D.O.T. employees.

DRUG FREE WORKPLACE

The undersigned certifies that the provisions of Code Sections 50-24-1 through 50-24-6 of the Official
Code of Georgia Annotated, relating to the "Drug-free Workplace Act", have been complied with in full.
The undersigned further certifies that:

(1) A drug-free workplace will be provided for the Contractor's employees during the performance of
the Contract; and

(2)  Each Contractor who hires a Subcontractor to work in a drug-free workplace shall secure from that
Subcontractor the following written certification:

"As part of the subcontracting agreement with (Contractor's name) , _ (Subcontractor's
name) certifies to the Contractor that a drug free workplace will be provided for the
Subcontractor's employees during the performance of this Contract pursuant to paragraph (7) of
subsection (b) of Code Section 50-24-3."

Also, the undersigned further certifies that he will not engage in the unlawful manufacture, sale
distribution, dispensation, possession, or use of a controlled substance or marijuana during the
performance of the Contract.
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I.  General

II.  Nondiscrimination

III. Nonsegregated Facilities

IV. Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

VI. Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIII.  False Statements Concerning Highway Projects

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act
X. Compliance with Governmentwide Suspension and Debarment Requirements
XI. Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The prime contractor shall be responsible for compliance by
any subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services, purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final payment, termination of the contract, suspension / debarment or
any other action determined to be appropriate by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid highway does not include roadways functionally
classified as local roads or rural minor collectors.
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II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to
all related construction subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are not applicable to
material supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41
CFR 60, 29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title
VI of the Civil Rights Act of 1964, as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23
CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR
60-1.4(b) and, for all construction contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and
the policies of the Secretary of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the
FHWA have the authority and the responsibility to ensure compliance with Title 23 USC Section 140, the Rehabilitation
Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR
35,29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by
the provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor's project activities under this contract. The provisions of the Americans
with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by
reference in this contract. In the execution of this contract, the contractor agrees to comply with the following minimum
specific requirement activities of EEO:

a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all of its terms and conditions of employment and in their
review of activities under the contract.

b. The contractor will accept as its operating policy the following statement:

"It is the policy of this Company to assure that applicants are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color, national origin, age or disability. Such action shall
include: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination;
rates of pay or other forms of compensation; and selection for training, including apprenticeship, pre-apprenticeship,
and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will
have the responsibility for and must be capable of effectively administering and promoting an active EEO program and
who must be assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who are substantially involved in such action, will be made
fully cognizant of, and will implement, the contractor's EEO policy and contractual responsibilities to provide EEO in
each grade and classification of employment. To ensure that the above agreement will be met, the following actions will
be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and

then not less often than once every six months, at which time the contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by the EEO Officer.
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b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer,
covering all major aspects of the contractor's EEO obligations within thirty days following their reporting for duty with
the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to
employees, applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such advertisements will be placed in publications having a large
circulation among minorities and women in the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment
through public and private employee referral sources likely to yield qualified minorities and women. To meet this
requirement, the contractor will identify sources of potential minority group employees, and establish with such
identified sources procedures whereby minority and women applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same, such implementation violates Federal
nondiscrimination provisions.

c. The contractor will encourage its present employees to refer minorities and women as applicants for employment.
Information and procedures with regard to referring such applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination,
shall be taken without regard to race, color, religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee
facilities do not indicate discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence
of discrimination. Where evidence is found, the contractor will promptly take corrective action. If the review indicates
that the discrimination may extend beyond the actions reviewed, such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in
connection with its obligations under this contract, will attempt to resolve such complaints, and will take appropriate
corrective action within a reasonable time. If the investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other persons. Upon completion of each investigation,
the contractor will inform every complainant of all of their avenues of appeal.

6. Training and Promotion:
a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are

applicants for employment or current employees. Such efforts should be aimed at developing full journey level status
employees in the type of trade or job classification involved.
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b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e., apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special provision. The contracting agency may reserve training
positions for persons who receive welfare assistance in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to increase opportunities for minorities and women. Actions by the
contractor, either directly or through a contractor's association acting as agent, will include the procedures set forth
below:

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership in the unions and increasing the skills of minorities and
women so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that
such union will be contractually bound to refer applicants without regard to their race, color, religion, sex, national
origin, age or disability.

c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the
extent such information is within the exclusive possession of the labor union and such labor union refuses to furnish
such information to the contractor, the contractor shall so certify to the contracting agency and shall set forth what
efforts have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set
forth in the collective bargaining agreement, the contractor will, through independent recruitment efforts, fill the
employment vacancies without regard to race, color, religion, sex, national origin, age or disability; making full efforts
to obtain qualified and/or qualifiable minorities and women. The failure of a union to provide sufficient referrals (even
though it is obligated to provide exclusive referrals under the terms of a collective bargaining agreement) does not
relieve the contractor from the requirements of this paragraph. In the event the union referral practice prevents the
contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special provisions,
such contractor shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with

the requirements for and comply with the Americans with Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, national origin, age or disability in the selection and retention of
subcontractors, including procurement of materials and leases of equipment. The contractor shall take all necessary and

reasonable steps to ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations.
10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated
by reference.
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b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of three years following the date of the final payment to the
contractor for all contract work and shall be available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration
of the project, indicating the number of minority, women, and non-minority group employees currently engaged in each
work classification required by the contract work. This information is to be reported on Form FHWA-1391. The
staffing data should represent the project work force on board in all or any part of the last payroll period preceding the
end of July. If on-the-job training is being required by special provision, the contractor will be required to collect and
report training data. The employment data should reflect the work force on board during all or any part of the last
payroll period preceding the end of July.

III. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the
basis of race, color, religion, sex, or national origin cannot result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing provided for employees. The contractor shall provide
separate or single-user restrooms and necessary dressing or sleeping areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related
subcontracts and lower-tier subcontracts (regardless of subcontract size). The requirements apply to all
projects located within the right-of-way of a roadway that is functionally classified as Federal-aid highway.
This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to other projects.

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract
provisions and related matters” with minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.
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1. Minimum wages

a. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally
and not less often than once a week, and without subsequent deduction or rebate on any account (except
such payroll deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland
Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due
at time of payment computed at rates not less than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the
Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section; also, regular contributions made or
costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are deemed to be constructively made or incurred during
such weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits
on the wage determination for the classification of work actually performed, without regard to skill, except as
provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be
compensated at the rate specified for each classification for the time actually worked therein: Provided, That
the employer's payroll records accurately set forth the time spent in each classification in which work is
performed. The wage determination (including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers,
which is not listed in the wage determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting officer shall approve an additional
classification and wage rate and fringe benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not performed by a classification in the
wage determination; and

(i) The classification is utilized in the area by the construction industry; and

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to
the wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the contracting officer agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the action taken shall be sent by the
contracting officer to the Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that
additional time is necessary.

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their
representatives, and the contracting officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall refer
the questions, including the views of all interested parties and the recommendation of the contracting
officer, to the Wage and Hour Administrator for determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day period that additional time is necessary.
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(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2)
or 1.b.(3) of this section, shall be paid to all workers performing work in the classification under this contract
from the first day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the benefit
as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent
thereof.

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider
as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has found, upon the
written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. The
Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon written request of an authorized representative of
the Department of Labor, withhold or cause to be withheld from the contractor under this contract, or any
other Federal contract with the same prime contractor, or any other federally-assisted contract subject to
Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the
accrued payments or advances as may be considered necessary to pay laborers and mechanics, including
apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any laborer or mechanic, including any apprentice,
trainee, or helper, employed or working on the site of the work, all or part of the wages required by the
contract, the contracting agency may, after written notice to the contractor, take such action as may be
necessary to cause the suspension of any further payment, advance, or guarantee of funds until such
violations have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the
work and preserved for a period of three years thereafter for all laborers and mechanics working at the site of
the work. Such records shall contain the name, address, and social security number of each such worker, his
or her correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked, deductions made and actual wages paid.
Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or
program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which
show that the commitment to provide such benefits is enforceable, that the plan or program is financially
responsible, and that the plan or program has been communicated in writing to the laborers or mechanics
affected, and records which show the costs anticipated or the actual cost incurred in providing such benefits.
Contractors employing apprentices or trainees under approved programs shall maintain written evidence of
the registration of apprenticeship programs and certification of trainee programs, the registration of the
apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which any contract work is performed a copy
of all payrolls to the contracting agency. The payrolls submitted shall set out accurately and completely all of
the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social security numbers
and home addresses shall not be included on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee ( e.g., the last four digits of the employee's
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social security number). The required weekly payroll information may be submitted in any form desired.
Optional Form WH-347 is available for this purpose from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is responsible
for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain
the full social security number and current address of each covered worker, and shall provide them upon
request to the contracting agency for transmission to the State DOT, the FHWA or the Wage and Hour
Division of the Department of Labor for purposes of an investigation or audit of compliance with prevailing
wage requirements. It is not a violation of this section for a prime contractor to require a subcontractor to
provide addresses and social security numbers to the prime contractor for its own records, without weekly
submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the
contract and shall certify the following:

(i) That the payroll for the payroll period contains the information required to be provided under §5.5
(a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and complete;

(i) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the
contract during the payroll period has been paid the full weekly wages earned, without rebate, either
directly or indirectly, and that no deductions have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe
benefits or cash equivalents for the classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required by
paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or
criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United States Code.

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section
available for inspection, copying, or transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit such representatives to interview
employees during working hours on the job. If the contractor or subcontractor fails to submit the required
records or to make them available, the FHWA may, after written notice to the contractor, the contracting
agency or the State DOT, take such action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or
to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate for the work they performed when
they are employed pursuant to and individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training Administration, Office of Apprenticeship
Training, Employer and Labor Services, or with a State Apprenticeship Agency recognized by the Office, or if
a person is employed in his or her first 90 days of probationary employment as an apprentice in such an
apprenticeship program, who is not individually registered in the program, but who has been certified by the
Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an apprentice.
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The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater
than the ratio permitted to the contractor as to the entire work force under the registered program. Any worker
listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed as stated above,
shall be paid not less than the applicable wage rate on the wage determination for the classification of work
actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted
under the registered program shall be paid not less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is performing construction on a project in a locality other
than that in which its program is registered, the ratios and wage rates (expressed in percentages of the
journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be
observed.

Every apprentice must be paid at not less than the rate specified in the registered program for the
apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified in the
applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the provisions of
the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must
be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If
the Administrator determines that a different practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship
Agency recognized by the Office, withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate
for the work performed unless they are employed pursuant to and individually registered in a program which

has received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment
and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level
of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage
determination. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program.
If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines
that there is an apprenticeship program associated with the corresponding journeyman wage rate on the
wage determination which provides for less than full fringe benefits for apprentices. Any employee listed on
the payroll at a trainee rate who is not registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any trainee performing work on the
job site in excess of the ratio permitted under the registered program shall be paid not less than the
applicable wage rate on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws approval of a training program, the
contractor will no longer be permitted to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part
shall be in conformity with the equal employment opportunity requirements of Executive Order 11246, as
amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).
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Apprentices and trainees working under apprenticeship and skill training programs which have been certified
by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage
rates for apprentices and trainees under such programs will be established by the particular programs. The
ratio of apprentices and trainees to journeymen shall not be greater than permitted by the terms of the
particular program.

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29
CFR part 3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and
also require the subcontractors to include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all the
contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in
this contract.

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes
within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and
the contracting agency, the U.S. Department of Labor, or the employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm
who has an interest in the contractor's firm is a person or firm ineligible to be awarded Government contracts
by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and
subject to the overtime provisions of the Contract Work Hours and Safety Standards Act. These clauses shall
be inserted in addition to the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph,
the terms laborers and mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work
which may require or involve the employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of forty
hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set
forth in paragraph (1.) of this section, the contractor and any subcontractor responsible therefor shall be liable
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for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages shall be computed with respect to each individual
laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each calendar day on which such individual was required
or permitted to work in excess of the standard workweek of forty hours without payment of the overtime
wages required by the clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall
upon its own action or upon written request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account of work performed by the contractor
or subcontractor under any such contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities
of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set
forth in paragraph (2.) of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in
paragraph (1.) through (4.) of this section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this
section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT
This provision is applicable to all Federal-aid construction contracts on the National Highway System.

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of the total original contract price, excluding any specialty
items designated by the contracting agency. Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original contract price before computing the amount of
work required to be performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor,
and equipment owned or rented by the prime contractor, with or without operators. Such term does not include
employees or equipment of a subcontractor or lower tier subcontractor, agents of the prime contractor, or any other
assignees. The term may include payments for the costs of hiring leased employees from an employee leasing firm
meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in this term if
the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the work of the leased employees;

(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting organizations qualified and expected to bid or propose on
the contract as a whole and in general are to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the
cost of material and manufactured products which are to be purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full
authority to direct performance of the work in accordance with the contract requirements, and is in charge of all
construction operations (regardless of who performs the work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the contracting officer determines is necessary to assure the
performance of the contract.
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4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract. Written consent will be given only after the
contracting agency has assured that each subcontract is evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on the job and the safety of the public and to protect
property in connection with the performance of the work covered by the contract.

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any subcontractor shall not permit any employee, in performance of the
contract, to work in surroundings or under conditions which are unsanitary, hazardous or dangerous to his/her health or
safety, as determined under construction safety and health standards (29 CFR 1926) promulgated by the Secretary of
Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and specifications and a
high degree of reliability on statements and representations made by engineers, contractors, suppliers, and workers on
Federal-aid highway projects, it is essential that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or misrepresentation with respect to any
facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the seriousness of
these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid highway project (23 CFR 635) in one or
more places where it is readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any false statement, false representation, or false report as to
the character, quality, quantity, or cost of the material used or to be used, or the quantity or quality of the work
performed or to be performed, or the cost thereof in connection with the submission of plans, maps, specifications,
contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to be performed, or materials furnished or to be furnished,
in connection with the construction of any highway or related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as
amended and supplemented;
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Shall be fined under this title or imprisoned not more than 5 years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out
below.

b. The inability of a person to provide the certification set out below will not necessarily result in denial of
participation in this covered transaction. The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or explanation will be considered in connection with the
department or agency's determination whether to enter into this transaction. However, failure of the prospective first tier
participant to furnish a certification or an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact upon which reliance was placed when the
contracting agency determined to enter into this transaction. If it is later determined that the prospective participant
knowingly rendered an erroneous certification, in addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this
proposal is submitted if any time the prospective first tier participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed circumstances.

e. The terms "covered transaction,” "debarred," "suspended," "ineligible," "participant," "person," "principal," and
"voluntarily excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless
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authorized by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered
Transactions," provided by the department or contracting agency, entering into this covered transaction, without
modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier
covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction,
unless it knows that the certification is erroneous. A participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of its
principals, as well as the eligibility of any lower tier prospective participants, each participant may, but is not required
to, check the Excluded Parties List System website (https.//www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to
render in good faith the certification required by this clause. The knowledge and information of the prospective
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

j. Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or
voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction for cause or default.

% %k %k % %
2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion — First Tier Participants:
a. The prospective first tier participant certifies to the best of its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State
or local) with commission of any of the offenses enumerated in paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance was placed when this
transaction was entered into. If it is later determined that the prospective lower tier participant knowingly rendered an

99



erroneous certification, in addition to other remedies available to the Federal Government, the department, or agency
with which this transaction originated may pursue available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant learns that its certification was erroneous by reason of
changed circumstances.

nn nn

d. The terms "covered transaction," "debarred,”" "suspended," "ineligible," "participant," "person," "principal,”" and
"voluntarily excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless
authorized by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered
Transaction," without modification, in all lower tier covered transactions and in all solicitations for lower tier covered
transactions exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier
covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction,
unless it knows that the certification is erroneous. A participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of its
principals, as well as the eligibility of any lower tier prospective participants, each participant may, but is not required
to, check the Excluded Parties List System website (https.//www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render in good faith the certification required by this clause. The knowledge and information of participant is not
required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or
voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction originated may pursue available remedies, including
suspension and/or debarment.

* ok % & %

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is

presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in

covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

* % % k%
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
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This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which reliance was placed when this transaction was made
or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by
31 U.S.C. 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the

language of this certification be included in all lower tier subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN
DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the Appalachian Regional Development Act of
1965.

1. During the performance of this contract, the contractor undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who regularly reside in the labor area as designated by the
DOL wherein the contract work is situated, or the subregion, or the Appalachian counties of the State wherein the
contract work is situated, except:

a. To the extent that qualified persons regularly residing in the area are not available.

b. For the reasonable needs of the contractor to employ supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to present or former employees as the result of a lawful
collective bargaining contract, provided that the number of nonresident persons employed under this subparagraph (1¢)
shall not exceed 20 percent of the total number of employees employed by the contractor on the contract work, except as
provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform the contract work, (b) the number of employees required in
each classification, (c¢) the date on which the participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to any job applicants who, in his opinion, are not qualified
to perform the classification of work required.

4. If, within one week following the placing of a job order by the contractor with the State Employment Service, the
State Employment Service is unable to refer any qualified job applicants to the contractor, or less than the number
requested, the State Employment Service will forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not normally reside in the labor area to fill positions covered by
the certificate, notwithstanding the provisions of subparagraph (1¢) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian region.
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Cargo Preference Act (46 CFR Part 381)

§381.7 Federal Grant, Guaranty, Loan and Advance of Funds Agreements.

In order to insure a fair and reasonable participation by privately owned United States-flag commercial
vessels in transporting cargoes which are subject to the Cargo Preference Act of 1954 and which are
generated by U.S. Government Grant, Guaranty, Loan and/or Advance of Funds Programs, the head of each
affected department or agency shall require appropriate clauses to be inserted in those Grant, Guaranty,
Loan and/or Advance of Funds Agreements and all third party contracts executed between the
borrower/grantee and other parties, where the possibility exists for ocean transportation of items procurred,
contracted for or otherwise obtained by or on behalf of the grantee, borrower, or any of their contractors or
subcontractors. The clauses required by this part shall provide that at least 50 percent of the freight revenue
and tonnage of cargo generated by the U.S. Government Grant, Guaranty, Loan or Advance of Funds be
transported on privately owned United States-flag commercial vessels. These clauses shall also require that
all parties provide to the Maritime Administration the necessary shipment information as set forth in §381.3. A
copy of the appropriate clauses required by this part shall be submitted by each affected agency or
department to the Secretary, Maritime Administration, for approval no later than 30 days after the effective
date of this part. The following are suggested acceptable clauses with respect to the use of United States-flag
vessels to be incorporated in the Grant, Guaranty, Loan and/or Advance of Funds Agreements as well as
contracts and subcontracts resulting therefrom:

(a) Agreement Clauses. “Use of United States-flag vessels:

“(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

“(2) Within 20 days following the date of loading for shipments originating within the United States or
within 30 working days following the date of loading for shipments originating outside the United States, a
legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the
prime contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of
Market Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the
gross tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

“(2) To furnish within 20 days following the date of loading for shipments originating within the United
States or within 30 working days following the date of loading for shipments originating outside the United
States, a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of
cargo described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

“(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.”
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Required Contract Provisions for Federal-Aid Contracts

Office of Program Delivery
BUY AMERICA

Revised: March 25, 1992

Revised: January 7, 1994

Revised: June 9, 1995

First Use 2001 Specifications: November 1, 2002

All manufacturing processes for steel and iron materials and steel and iron coatings permanently
incorporated into this project must occur in the United States of America. However, pig iron and
processed, pelletized or reduced iron ore used in the production of these products may be
manufactured outside of the United States.

This requirement, however, does not prevent a minimal use of foreign materials and coatings,
provided the cost of materials and coatings used does not exceed one-tenth of one percent (0.1

percent) of the total contract cost or $2,500.00, whichever is greater.

NOTE: Coatings include: epoxy coating, galvanizing, painting and any other coating that protects or
enhances the value of the material.
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CONVICT PRODUCED MATERIALS

March 25, 1992
Revised: September 6, 1993
First Use 2001 Specifications: November 1, 2002

Materials produced by convict labor after July 1, 1991, may not be used for Federal-Aid highway
construction projects unless it meets the following criteria:

1. The materials must be produced by convicts who are on parole, supervised release or
probation from a prison; or

If produced in a qualified prison facility, the amount of such materials produced in any 12-month
period shall not exceed the amount produced in such facility for such construction during the 12-
month period ending July 1, 1987. A qualified prison is defined as one producing convict made
materials prior to July 1, 1987.
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First Use 2001 Specifications: November 01, 2002
Revised: November 19, 2006

SPECIAL PROVISION
PROMPT PAYMENT:
Prime Contractors, who sublet a portion of their work, shall pay their subcontractors for satisfactory
performance of their contracts no later then 10 calendar days from receipt of each payment made to

them.

Any delay or postponement of payment among the parties may take place only for good cause with
prior written approval from the Department.

If the contractor is found to be in noncompliance with these provisions, it shall constitute a breach of
contract and further payments for any work performed may be withheld until corrective action is

taken. If corrective action is not taken, it may result in termination of the contract.

All subcontract agreements shall contain this requirement.
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EE06/27/2014

CUF Inspection Form Instructions

The form does not and is not intended to document every possible CUF consideration. CUF is recognized during the normal
course of inspecting the DBE’s work on the project. The form merely records that CUF was inspected for the benefit of the
record, and provides evidence to FHWA that CUF is being reviewed. It is the primary responsibility of the prime contractor to
ensure that the DBE is performing a CUF. GDOT, as the contracting agency, has oversight responsibility to ensure that the
prime contractor has effectively met this responsibility under its contract with the Department.

l. Preconstruction Meetings:

Remind the Prime contractor/s about the DBE goal and the contract requirements. Briefly go through the list of DBEs
in the contract and what they will be performing. Remind the contractor about their CUF responsibilities identified in
the Contract — Special Provision “Criteria for Acceptability”. DBEs must perform a commercially useful function by
actually performing, managing, and supervising the work involved. Credit toward the goal must not be reported on
the monthly report unless the DBE is serving a CUF. You may ask the prime at this time if they have a CUF Process. If
they say no, EEQO will provide them guidance prior to the DBEs beginning work. Remind the Contractor, the
Superintendent shall notify the Engineer prior to starting any Pay Iltem Work. The Prime Contractor shall coordinate
and be responsible to the Engineer for all activities of subcontractors.

II. Construction phase:
Be familiar with the Contractors progress schedule. When will the DBEs begin work and on what items. The Prime

contractor must not do the work of the DBE without the Engineers approval. Make certain the Prime gets a
subcontract approval prior to the DBE begins work. And obtain a physical copy of the subcontract or supply
agreement.

1[R Reviewing the Subcontract:
The physical subcontract must be specific as to the work the DBE will perform. If the subcontract states: furnish and
install, the expectation should be that the DBE will pay for the materials. If the subcontract merely states the DBE will
Install, haul, or perform the work, the Prime may have made arrangements to supply the materials themselves.

IV, DBE begins work—CUF Form
Begin the inspection by interviewing the Prime. Section A of the form. The intent is to establish that the contractor is
aware of their responsibilities. Sections B through F are observations made during the normal course of inspecting
the DBEs work.

Document a minimum of one review for each DBE for each project with a DBE goal. File the completed form in the official
project records with the applicable DBE report. If your project is audited by a State or Federal agency, the expectation will be
that each DBE that has worked on the project has had at least one documented CUF inspection.

The review should be started when the DBE first begins work and is not complete until the DBE has received a payment.
Continue to monitor compliance through the course of the project. Use the CUF form to document any further noted concerns
or inconsistencies.

Contact the District EEQ Officer if you believe a DBE may not be performing a Commercially Useful Function (CUF), or if you
have any questions related to the program. This form does not document every possible question or concern. Monitoring the
DBE for CUF is a continuous process through the life of the project. Training is available online to aide in identifying fronts,
scams, and pass-through schemes.
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FHWA Tips on Evaluating a Commercially Useful Function

Of all the many elements in the DBE program there is one that can have the most detrimental
impact on the ability of the prime contractor to meet its contract goal as well as the ability of a
recipient to meet its overall goal. This element is commonly referred to as commercially useful
function or “CUF”. How can just one element of the program have such an impact achieving the
results Congress intended when it established the DBE program?

Both the prime contractor and the State Transportation Agency (STA) receive credit toward the
DBE goal (contract and overall) only when a DBE working on a contract performs a CUF. DBEs
generally perform work on a contract either as a contractor, a trucker, a regular dealer, or a
manufacturer. While each of these categories is evaluated differently when determining whether
the DBE has performed a CUF, there is one guiding principle that must be followed. Under the
terms established in 49 CFR §26.55, a DBE firm performs a CUF when it is:

""Responsible for execution of the work of the contract or a distinct element
of the work . . . by actually performing, managing, and supervising the work
involved."

The question contract administrators often face is, “What are the management, supervision, and
performance actions of a DBE firm that satisfactorily meet this requirement?” Evaluating these
areas will form the basis to render a determination that a DBE has in fact performed a CUF. The
contract is the one key reference point for any contract administrator and it is essential for this
evaluation process. The contract has an effective description of the work to be performed by a
DBE and is a legally recognized document.

The USDOT DBE regulations identify the following key factors that should be analyzed when
determining whether a CUF is being performed:

o Evaluation of the amount of work subcontracted, whether it is consistent with normal
industry practices;

a Whether the amount the firm is paid under the contract is commensurate with the work that
is actually being performed to be credited towards the goal;

a When the DBE furnishes materials, the DBE must be responsible for negotiating the price,
for determining the quality and quantity of the material, ordering the material, and paying
for it. As a contractor, a DBE firm would typically be hired to both furnish the material
and install it with its own labor force;

a Whether the DBE’s role is limited to that of an extra participant in a transaction, contract,
or project through which funds are passed in order to obtain the appearance of DBE
participation. In essence, was the role merely a contrived arrangement for the purpose of
meeting the DBE contract goal?

In determining whether a DBE is such an extra participant, you must examine similar
transactions, particularly those performed by non-DBEs. A DBE must have a necessary
and useful role in the transaction, of a kind for which there is a market outside the context
of the program. The firm’s role must not be a superfluous step added in an attempt to
obtain credit towards the goal.
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Normal Industry Practice

One of the most important elements to consider in any analysis of whether the DBE is performing
a CUF is determining whether its role on the project is consistent with “normal industry practice.”
This means, one must determine if the DBE is performing the work or services in the manner
normally performed by all contractors—DBEs and non-DBEs. However, even if a DBE is
performing pursuant to normal industry practices if those practices, in fact, erode the ability of the
DBE to control its work and remain independent, the practice may affect how much can be
credited toward the DBE goal and may raise questions about the DBE eligibility.

One general rule of thumb that can be considered is whether a DBE would be performing in the
same manner if there was no DBE program. As further evidence of meeting normal industry
practice, one must consider if the DBE performs this work on non-federally assisted contracts.

Monitoring

In keeping with normal contract requirements, it is the primary responsibility of the prime
contractor to ensure that the DBE is performing a CUF. The STA, as the contracting agency, has
oversight responsibility to ensure that the prime contractor has effectively met this responsibility
under its contract with the STA.

The STA needs to have sufficient field personnel and general headquarters staff to monitor the
performance of work performed by DBEs on all federal aid projects, including those of sub-
recipients. Contractors, DBEs, local public agencies, and all employees are required to cooperate
in carrying out this responsibility. The STA should establish and enforce monitoring procedures
that include the following:

a Clearly written directives defining the role and interrelationship of the STA’s various
departmental staff responsible to monitor and evaluate the contractor’s compliance with the
DBE contract provisions;

a Procedures that spell out specific monitoring activities and responsibilities of a project
level monitoring program;

o Exchange of information between departmental, central and field offices in reporting
accomplishments, violations and enforcement; and

a Procedures for the application of appropriate sanctions once a determination of failure to
meet the DBE contract requirements is made.

DBE Performance - CUF

Highway firms certified in the DBE program typically perform in four (4) categories: prime or
subcontractor, trucker, regular dealer, and manufacturer. The following is an overview of each
category, typical CUF questions, and a list of documents to review.
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While DBEs are occasionally awarded prime contracts, DBEs primarily work as subcontractors for
the prime. Subcontractors typically perform specific contract items and provide their own labor and
materials. To determine whether a DBE subcontractor is performing a CUF, five (5) distinct
operations must be considered: management, workforce, equipment, materials, and performance.

These areas must be evaluated to make a CUF determination, and situations need to be reviewed
on a case by case basis. Some of the CUF questions cited below may also be quite adaptable to the
other three types of work categories.

MANAGEMENT

The DBE must manage the work that has been contracted to its firm. Management includes, but is
not limited to:

a Scheduling work operations;

o Ordering equipment and materials;

o Preparing and submitting certified payrolls;

o Hiring and firing employees.

The DBE owner must supervise daily operations, either personally, or with a full time, skilled and
knowledgeable superintendent employed by and paid wages by the DBE. The superintendent must
be present on the job site and under the DBE owner’s direct supervision. The DBE owner must
make all operational and managerial decisions for the firm. Mere performance of administrative
duties is not considered supervision of daily operations.

URed Flags
Red flags are questionable practices which may warrant further review. The red flags for
management operations may include, but are not limited to:

a The DBE owner or superintendent provides little or no supervision of the work;

o The DBE’s superintendent is not a regular employee of the firm or supervision is performed
by personnel associated with the prime contractor, or another business;

o Key staff and personnel are not under the control of the DBE;

a The DBE’s owner is not aware of the status of the work or the performance of the business;

o Inquiries by department or FHWA representatives are answered by the prime contractor.

Typical CUF questions could include:

a Is there a written legal document executed by the DBE to perform a distinct element of
work?

o Who does the on-site DBE representative report to?

o Has this individual ever shown up on any other contractor’s payroll?

o Has the DBE owner been present on the jobsite?

Typical documentation to evaluate:
o Written contract
o Daily inspection reports and project diaries
a Payrolls
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WORKFORCE

In order to be considered an independent business, a DBE must keep a regular workforce. DBEs
cannot "share" employees with non-DBE contractors, particularly the prime contractor. The DBE
shall perform its work with employees normally employed by and under the DBE’s control. All
work must be performed with a workforce the DBE controls, with a minimum of 30% of the work
to be performed by the DBE’s regular employees, or those hired by the DBE for the project from a
source, such as a labor union. The DBE, in all instances, must have direct supervision over all of
its employees.

The DBE must be responsible for payroll and labor compliance requirements for all employees
performing on the contract and is expected to prepare and finance the payrolls. Direct or indirect
payments by any other contractor are not allowed.

The DBE must perform at least 30% of the total cost of its contract with its own workforce. The
DBE must not subcontract a greater portion of the work than would be expected on the basis of
normal industry practice for the type of work involved.

URed Flags
Some questionable workforce practices which may warrant further review include, but are not
limited to:
a Supervision of DBE employees by another contractor;
o Actual work is performed by personnel normally employed by the prime contractor or
another business;
o Employees are paid by the DBE and the prime contractor.

Typical CUF questions could include:

a Who prepares the DBE’s certified payroll?

o Have any of the DBE’s employees ever shown up on any other contractor’s payroll?

o Who does the DBE on-site representative contact for hiring, firing or to modify the contract
due to site condition changes or change orders?

o Asking DBE employees on the jobsite who they report to and who signs their checks.

Typical Documents to evaluate:
o Written contract
o Daily inspection reports and project diaries
a Certified payrolls
a Copies of cancelled checks, if necessary
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A DBE may lease specialized equipment from a contractor, excluding the prime, if it is consistent
with normal industry practices and at rates competitive for the area. The lease must specify the
terms of the agreement. The lease must be for a short period of time and involve a specialized
piece of equipment to be used at the job site. The lease may include an operator for the equipment
who remains on the lessor's payroll if this is a generally acceptable practice within the industry.
The operation of the equipment must be subject to the full control of the DBE.

The DBE is expected to provide the operator for non-specialized equipment and is responsible for
all payroll and labor compliance requirements. A separate lease agreement is required. All lease
agreements should be approved by the STA prior to the DBE starting the work.

On a case by case basis, the STA may approve the DBE to lease a specialized piece of equipment
from the prime. However, the STA must ensure that the lease amount is not counted toward the
contract goal. Equipment leased and used by the DBE with payment deducted from the prime
contractor's payment (s) to the DBE is not allowed.

URed Flags
Some questionable equipment practices which may warrant further review include, but are not
limited to:

o Equipment used by the DBE belongs to the prime contractor or another contractor with no
formal lease agreement;

o The equipment signs and markings cover another owner's identity, usually through the use
of magnetic signs;

o A DBE trucking business uses trucks owned by the prime contractor.

Typical CUF questions could include:

a List the major self-propelled (engine) equipment used by the DBE. Determine if the
equipment belongs to the DBE. Is it owned or leased?

If leased, is there an agreement identifying the terms and parties? Is it signed by the DBE
owner?

Does the equipment have the DBE’s markings or emblems?

Is the equipment under the direct supervision of the DBE?

Is the operator of the leased equipment the DBE’s employee?

If the equipment is leased, is the payment for the equipment deducted from the work
performed?

O
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Typical Documents to evaluate:
o Written contract
o Daily inspection reports and project diaries
o Leases
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For a DBE contractor (furnish and install) to receive credit for supplying materials, the DBE must
perform the following four functions: (1) negotiate price; (2) determine quality and quantity; (3)
order the materials; and (4) pay for the material itself. If the DBE does not perform all of these
functions, it has not performed a CUF with respect to obtaining the materials, and the cost of the
materials may not be counted toward the DBE goal. Invoices for the material should show the
payor as the DBE.

While the regulations tell recipients to consider normal industry practices, this does not overrule the
requirement that the DBE must perform the four functions enumerated above. For example, even if
standard industry practices in certain areas of the country allow no subcontractor to perform all four
functions enumerated above (e.g. manufacturers will only negotiate with a prime, thereby
eliminating the DBE’s ability to negotiate the price), the “furnish” portion of the transaction does
not lend itself to the performance of a CUF by the DBE, and credit cannot be given for the
acquisition or cost of the materials.

URed Flags
Some questionable material supply practices which may warrant further review include, but are not
limited to:

o Materials for the DBE are ordered, or paid for, by the prime contractor;

a Two party checks or joint checks are sent by the prime to the supplier or manufacturer,
instead of sent by the DBE;

o Materials or supplies necessary for the DBE’s performance are delivered to, billed to, or
paid by another business;

o Materials are delivered to the jobsite by a party separate from the DBE;

o Payment for materials is deducted by the prime contractor from payments to the DBE for
work performed;

a A DBE prime contractor only purchases materials while performing little or no work.

Typical CUF questions could include:

a Is there a written contract executed by the DBE to perform a distinct element of work? Is
the work to be performed by a DBE a “furnish and install” item of work?

Who makes arrangements for delivery of materials?

Who are the material invoices made out to?

Who scheduled delivery of materials?

In whose name are materials shipped?

Who actually delivered the materials?

If two party checks are used, who are the parties identified as payable to?
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Typical Documentation to evaluate:
o Written contract
a Delivery tickets
a Invoices
o Daily inspection reports and project diaries
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PERFORMANCE

The DBE must be responsible for the performance, management and supervision of a distinct
element of the work, in accordance with normal industry practice (except where such practices are
inconsistent with the DBE regulations).

URed Flags
Some questionable performance practices which may warrant further review include, but are not
limited to:

a
a

a

a

Work is being done jointly by the DBE and another contractor;

The work to be performed by the DBE is outside of the DBE's known experience or
capability;

Any portion of the work designated to be performed by a DBE subcontractor is performed
by the prime contractor or any other firm;

The DBE is working without a subcontract approved by the department, except in the case
of trucking;

A DBE prime contractor subcontracts more than 50% of the contract value;

The agreement between the prime contractor and DBE artificially inflates the DBE
participation;

An agreement that erodes the ownership, control or independence of the DBE
subcontractor;

A DBE works for only one prime contractor, or a large portion of the firm’s contracts are
with one contractor;

The volume of work is beyond the capacity of the DBE.

Typical CUF questions could include:

a

a
a

a

Does the DBE on-site representative effectively manage the job site without any
interference from the prime contractor?

Does the DBE appear to have control over methods of work on its contract items?

Is the DBE actually scheduling work activities, material deliveries and other related actions
required for execution of the work?

Has any other contractor performed any amount of work specified in the DBE’s contract?

Typical Documents to evaluate:

a
a

Written contract
Daily inspection reports or project diaries
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DBE TRUCKING FIRMS

To be certified in the DBE program as a trucking firm, the DBE is required to own and operate at
least one fully licensed, insured, and operational truck used on the contract. To perform a CUF, a
DBE must also be responsible for the management and supervision of the entire trucking operation
or a specified portion of the trucking operation to which it has been committed. There cannot be a
contrived arrangement for the purpose of meeting a DBE goal.

A DBE can supplement its fleet by leasing a truck(s) from an established equipment leasing
business open to the general public. The lease must indicate that the DBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from working for
others during the term of the lease with the consent of the DBE, so long as the lease gives the DBE
absolute priority for use of the leased truck. Otherwise, the DBE does not receive full credit for
DBE participation.

Leased trucks must display the name and identification number of the DBE. The DBE trucker
must also hold the necessary, where appropriate, license, hauling permit, etc., as required by the
State to transport material on public highways.

To count the value of DBE trucking services toward a contract goal, the following can occur:

o The DBE may lease trucks from another DBE, including an owner-operator that is certified
as a DBE. The DBE can count the entire value of services performed by these DBE trucks.

o The DBE may also lease trucks from non-DBEs and owner--operators. The DBE can count
the value of these trucking services up to the value of services performed by the DBE
trucks used on the contract.

a DBE participation can be counted for the value of services of non-DBE trucks that exceed
the value of the services performed by DBE trucks only in the amount of the fee or
commission a DBE receives as a result of the lease arrangement.

In order for the STA or subrecipient to monitor the performance of a DBE trucking firm, the work
to be performed must be covered by a subcontract approved by the STA prior to performing the
work. Additional documentation required when the DBE leases equipment is a valid lease to be
provided to the STA for appropriate action. To be considered valid, the lease must include such
items as the lessor’s name, list of trucks to be leased by vehicle identification number (VIN), and
the agreed upon amount of the cost and method of payment. It should be the responsibility of the
DBE to provide the operator’s fuel, maintenance and insurance for all leased trucks.

Typical CUF questions could include:

Do the trucks used on the project belong to the DBE?

If leased, is there a formal lease identifying the terms and parties?
Are the rates appropriate?

Is there an approved subcontract?

If so, who are the parties?

Are the DBE‘s employees shown on the certified payrolls?
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Subcontracts

Leases

Payroll records

Daily inspection reports and project diaries
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DBE REGULAR DEALERS

In order for a firm to operate as a regular dealer, it must perform CUF, and must also comply with
other requirements applicable to regular dealers. It must be an established, regular business that
engages, as its principal business and under its own name, in the purchase and sale or lease of the
products in question. In addition, a regular dealer is a firm that owns, operates, or maintains a
store, warehouse, or other establishment in which the materials, supplies, articles or equipment of
the general character described by the specifications and required under the contract are bought,
kept in stock, and regularly sold or leased to the public in the usual course of business, except as
noted below.

It is important to make a distinction between a regular dealer and a firm that supplies a product on
an ad hoc basis in relation to a particular contract or contractor. A regular dealer has a regular trade
with a variety of customers. One of the key considerations of being a regular, established dealer is
the presence of an inventory of materials and/or supplies. A regular dealer assumes the actual and
contractual responsibility for the provision of the material and/or supplies.

A firm may be a regular dealer in bulk items such as petroleum products, steel, cement, gravel,
stone, or asphalt without owning, operating, or maintaining a place of business if the firm both
owns and operates distribution equipment for the products. Any supplementing of regular dealers'
own distribution equipment shall be by a long-term lease agreement and not on an ad hoc or
contract-by-contract basis.

If a DBE meets the requirements of a regular dealer, it may count 60% of the cost of the materials,
if reasonable, toward the contract goal. Packagers, brokers, manufacturers' representatives, or other
persons who arrange or expedite transactions are not regular dealers.

Typical CUF questions could include:

a Does the regular dealer have an established storage facility and inventory?

o Does the dealer have a business that sells to the public on a routine basis in the product
being supplied?

a Does the business stock the product for use on the project as a normal stock item?

a Who is delivering and unloading the material?

a Is distribution equipment owned or leased, long term by the DBE, used in delivering the
product?

o For bulk items, where does the material come from? Does the DBE have a distribution
agreement?
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0 Purchase Orders
o Invoices
a Delivery Tickets

DBE MANUFACTURERS

As described in 26.55(e)(1)(i1)), a manufacturer is a firm that operates or maintains a factory or
establishment that produces, on the premises, the materials, supplies, articles, or equipment
required under the contract and of the general character described by the specifications. Examples
of such items could be a concrete ready mix plant, a crushing operation, or a steel or concrete
fabricating plant.

Typical CUF questions could include:

Is the business’s primary function to manufacturer construction products?

Does the business stock the product altered for this project as a normal stock item?
Is the quality of the materials controlled by the DBE?

Does the DBE purchase the raw material used in its plant?

0000

Typical Documents to evaluate:

a Purchase orders
a Bill of lading
a Shipping tickets

Sanctions for Compliance and Enforcement

The prime contractor is ultimately responsible for ensuring that a DBE performs a CUF. Failure of
a DBE to perform a commercially useful function should result in the STA taking specific
definitive actions to enforce the CUF requirement of the contract. Some of the actions an STA
could take include, but are not limited to, the following:

Deny or limit credit towards the contract goal;

Require the prime to make GFE to replace the DBE to meet the goal on remaining work;
Withhold progress payments;

Terminate the contract;

Reduce the contractor’s prequalification limit.
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Some questions that could be part of an evaluation procedure:

a Ifa CUF was not performed by the DBE, what action was taken to correct the deficiency?
o Did the action taken correct the deficiency?

List of Typical Documentation to Collect:

o Executed contracts
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Material/ supply agreements
Invoices of materials/supplies
Equipment titles of ownership
Equipment lease/rental agreements
Hauling tickets

Delivery tickets

Canceled checks

Project inspection/diaries

Payroll records
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When a DBE is presumed not to be performing a CUF, the DBE may present evidence to rebut this
presumption. Decisions regarding CUF determinations are subject to review by concerned
operating administrations, such as the FHWA. However, CUF decisions are not appealable to
USDOT, they are contract administration issues.

CUF & Certification

Certification and commercially useful function are separate and distinct issues. Certification
decisions address the nature of a firm's ownership and structure while CUF primarily concerns the
role a firm has played in a particular transaction. Even if the certification process has identified the
DBE’s ability to perform as a contractor, regular dealer, or manufacturer, it is important to review
and determine what and how a DBE actually performs during the performance of the contract.

A DBE's repeated failure to perform a CUF may raise questions regarding the firm's control, as it
relates to independence, and perhaps ownership. If there is evidence of a pattern of failing to
perform a CUF that raises serious issues with the firm’s ability to control the work and its
independence from the non-DBE firm, the STA should address this matter. An STA may
commence a proceeding under 26.87 to determine the continued eligibility of the DBE firm.

In cases of deliberate attempts to circumvent the intent of the DBE program, or fraud, these actions

may lead to criminal prosecution of both the prime contractor and the DBE. If fraud is suspected
the STA should contact the DOT Office of Inspector General.
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COMMERCIALLY USEFUL FUNCTION
CHECKLIST

Project Name and Number:

Prime Contractor:

DBE Firm’s Name:
Type of Operation
a Contractor Q Trucker Q Manufacturer
O Regular Dealer

Date Contract/Subcontract/Agreement Approved:

Start Date(s) of DBE’s Work: Date DBE to Complete Work:

Date of review:

Describe the type of work observed:

Check off each item used in conducting this review. The documents checked need not be attached to
the review report, but should be filed with the report for easy reference if needed. If the answer is no
to any of the following questions provide an explanation in the general notes at the end of the report.

1. Management:
a. Is there a legal contract executed by the DBE to perform a distinct element of work?
3 Yes O No

b. Name of the on-site representative:

c. On-site representative reports to:

d. Has the on-site representative been identified as an employee of the DBE?
3 Yes O No

e. Has this individual ever appeared on any other contractor’s payroll?
3 Yes O No

f. Does the DBE on-site representative effectively manage the job
without interference from any other non-DBE contractor?
O Yes O No

g. Who does the DBE on-site representative contact for hiring, firing, or to modify
the contract?

h. Has the DBE owner been present on the jobsite?
0 Yes O No

i. Does the DBE appear to have control over methods of work on its contract items?
0 Yes O No
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j. Is the DBE maintaining its own payroll?
0 Yes O No

k. Who prepares the DBEs certified payroll?

I. Is the DBE actually scheduling work activities, material deliveries and other
related actions required for prosecution of the work?

3 Yes O No
m. Did the DBE subcontract any items or portions of the work to any other firm?
0 Yes O No
If yes, what % was subcontracted? %

Name of the firm

2. Equipment
a. List the major self-propelled (engine) equipment used by the DBE:
b. Does the equipment have the DBE’s markings or emblems?

O Yes O No
If another firm’s markings are discernible, note the name:

c. Is the DBE’s equipment?

O Owned O Leased from
d. If leased, is there a formal agreement identifying the terms and parties?
O Yes O No
e. Is the equipment under the direct supervision of the DBE?
O Yes O No
f. Is the operator of the leased equipment the DBE’s employee?
O Yes O No
If not the DBE’s, whose employee is
he/she?
g. If the equipment is leased, is the payment for the equipment deducted from the work
performed?
0 Yes O No

3. Workforce:

a. Listthe name of DBE’s crew as observed during the operation described above:

b. Has any of this crew ever shown up on any other contractors’ payroll?
0 Yes O No
c. Does the DBE’s workforce know who they work for?

3 Yes O No
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4. Materials:

a. Is the DBE contracted to furnish and install a contract item?
OYes O No

b. Is the quality and quantity of the materials controlled by the DBE?
O Yes O No

If two party checks used, who are the parties identified as payable to:

o

d. Who makes arrangements for delivery of materials?

Material Invoices made out to:

o

—h

Who scheduled delivery of materials?

g. In whose name area materials shipped?

h. Does the prime contractor direct whom the DBE is to obtain the material from and at what
price?
O Yes O No
5. Performance:

a. Does the DBE appear to have control over methods of work on its contract items?
O Yes O No

b. Has any other contractor performed any amount of work specified in the DBE contract?
0 Yes O No

6. Other Work categories:

Truckers:
a. Are DBE trucks present on the job site? O Yes O No
Are they O Owned O Leased from
If leased, is there a formal agreement identifying the terms and parties?
0 Yes O No
b. Are the rates appropriate?
O Yes O No
c. Isthere an approved subcontract or written agreement?
0 Yes O No

Who are the parties?
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d. Are DBE employees shown on the certified payroll?
3 Yes 0 No

Regular Dealers:
a. Does the regular dealer have an established storage facility and inventory?
O Yes O No

b. Does the dealer have a business that sells the product being supplied to the public
on a routine basis?
O Yes O No

c. Does the business stock the product being supplied as a normal stock item?
O Yes O No

d. Is the quantity and quality of the materials controlled by the DBE?
O Yes O No

e. In whose name are the materials shipped?

—h

Who is delivering and unloading the material?

g. Is the distribution equipment used in delivering the product the DBE’s?
a0 Yes 0 No
If so,isit: (O Owned [ Leased

>

If leased, is it a long term lease and not a lease developed specifically for the project?
O Yes O No
7. Manufacturer

a. Isthe business’s primary function to manufacturer construction products?
O Yes O No

b. Does the business stock the product manufactured or altered for this project as a
normal stock item?
O Yes O No

c. Isthe quality of the materials controlled by the DBE?
O Yes O No

General Notes:
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COMMERCIALLY USEFUL FUNCTION {(CUF) GDOT EEO 5/2014
PROJECT SITE REVIEW (CONSTRUCTION PROJECTS)

Per 49 CFR 26.55, "A DBE performs a commercially useful function when it is responsible for execution of the work of the contract and is carrying out its responsibilities b

actually performing, managing, and supervising the work involved”. It is the primary responsibility of the Prime Contractor to ensure that the DBE is performing a CUF. The}

Department, as the contracting agency, has oversight responsibility to ensure that the Prime Contractor has effectively met this responsibility under its contract with the]

Department.

» Document a minimum of one review for each DBE for each project with a DBE goal. File the completed form in the official project records with
the applicable DBE report. The review should be started when the DBE first begins work and is not complete until the DBE has received a payment.
Continue to monitor compliance through the course of the project. Use the CUF form to document any further noted concerns or
inconsistencies. Contact the District EEO Officer if you believe a DBE may not be performing a Commercially Useful Function (CUF), or if you have
any questions related to the program. This form does not document every possible question or concern. Monitoring the DBE for CUF is a
continuous process through the life of the project.

Project Number: GDOT Reviewer:

County: Reviewer's Title:

Prime Contractor: Review Date:

DBE Name:

DBE is performing as a Contractor: The Prime Contractor D A Subcontractor I:‘ A Tier Subcontractor D
DBE is performing as a Material Supplier: A Manufacturer D A Regular Dealer I:‘ A Broker |:|

Scope of Work
Provide a brief description of the DBE's scope of work. (Refer to Subcontract Agreement and/or Purchase Order if needed.)

YES |

A. Prime Contractor Interview and Subcontract Approval
1. Does the Prime Contractor have a process in place to substantiate the DBE’'s CUF and the allowable credit toward the DBE
goal in the Contract?
Is the DBE only using equipment it owns, rents, or leases? (Obtain copies of all rent or lease agreements).
Is the DBE performing at feast 30% of their work described in the subcontract?

. Does the DBE hauling firm own or lease their trucks? (Obtain copies of lease agreements, if applicable).......... (NA O)
ield Observations during work inspection and Payroll Inspection
Is the DBE firm supervising its employees and their work?
Is the supervisor a full-time employee of the DBE?
Is the DBE working without assistance from the prime contractor or another subcontractor? (Use of prime's equipment in
an emergency is allowed but the cost associated with the use of the equipment cannot be credited towards the goal.)
4.  Are DBE leased trucks properly placard?

w
RN RS

C. Labor Interviews
1. Does the DBE have employees on the job to perform the work?
2. Dothe DBE’'s employees only work for the DBE?

D. Material Invoice Inspection
1. Does a review of the haul tickets associated with the project indicate that hauling is being performed by the
DB 2. .ttt ettt ettt ettt eh e ea e ea e eh e eh e eh e et eas et ent e et enae e (NA O)
2.  Does the DBE's name appear on all invoices, haul tickets, and/or bills of lading?

E. Commensurate
1. Is Payment received bythe DBE comparable with the work being performed? (Comparison of DBE report, canceled
checks, subcontract, and inspection pay reports).

F. Joint Checks... (if applicabie)
1. Isthe Prime paying the DBE and the DBE’s Supplier with one check?
2. Has the Department approved the use?

G. CUF
1. Does the DBE appear to be performing a Commercially Useful Function (CUF)? (If no, provide comments

and contact your District EEO Officer at

O |00 O | 00jgdOodooooooo
N A

COMMENTS: if any response recorded in section A- E is “no”, comments explaining the “no” are mandatory. Attach a 2™ page if necessary.
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COMMERCIALLY USEFUL FUNCTION {(CUF) GDOT EEO 5/2014
PROJECT SITE REVIEW (CONSTRUCTION PROJECTS)

CUF DETERMINANTS

PERFORMING
a. DBE must be responsible for performing its own work on the project
b. At least 30% of the work must be performed by the DBE with its own workforce
c. The DBE keeps a regular workforce and has its own employees
d. The DBE is utilizing its own equipment
e. Operation of the equipment must be subject to the full control of the DBE

RED FLAGS

» A portion of the DBE's work being done by the Prime Contractor or jointly with another contractor

*  Employee working for both the Prime and the DBE

»  Equipment used by DBE belongs to the Prime Contractor or another contractor with no formal lease agreement
« Equipment signs and markings cover another contractor's identity

RECORDS/DOCUMENTS
» Subcontract Agreement or Purchase Order
» Equipment ownership, rental, or lease documents

» Certified payrolls

MATERIALS (For material credit)
a. DBE is responsible for the delivery of the materials
b. DBE is ordering the material and invoices indicate that DBE is the customer
c. Material invoices indicate that DBE owner or Superintendent is the contact person
d. Department has approved use of joint checks

RED FLAGS

» Materials for DBE credited work are delivered by the Prime Contractor
+ Materials are ordered, billed to, and/or paid by the Prime Contractor

* Invoices do not indicate that DBE is the customer

» Prime's employee is listed as the contact person on invoices

» Materials come from Prime's stockpiles

RECORDS/DOCUMENTS

* Invoices

» Haul tickets or Bills of Lading

* Material on Hand documentation

» Joint check agreement
» Cancelled checks

SUPERVISING
a. DBE supervisor is a full-time employee of the DBE
b. Employees are being supervised by DBE supervisor
c. DBE is scheduling work operations

RED FLAGS

« DBE's employees are being supervised by Prime Contractor or another contractor
» DBE provides little or no supervision of work

« DBE supervisor is not a full-time employee of the DBE

RECORDS/DOCUMENTS

» Certified Payrolls
* Document communication with DBE owner or Superintendent
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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SPECIAL PROVISION

CSHPP-0007-00(310)
Fulton County
P.I. No. 0007310

Section 105—Control of Work

Delete Sub-Section 105.07 and substitute the following the following:

105.07 Cooperation Between Contractors

The Department reserves the right at any time to Contract for and perform other or additional
work on or near The Work covered by the Contract. It is anticipated that future contracts,
including but not limited:
PI#0010418 SR 120/Kimball Bridge Rd from State Bridge Rd to Jones Bridge Rd
PI#0012788 SR 120/Abbotts Bridge Rd from Parsons Road to SR 141
may be let concurrently or during the life of this Contract.

When separate Contracts are let within the limits of any one Project, each contractor shall conduct
his work so as not to interfere with or hinder the progress or completion of The Work being
performed by other Contractors. Contractors working on the same Project shall cooperate with
each other.

When separate Contracts are let within the limits of any one Project, each contractor shall conduct
his work so as not to interfere with or hinder the progress or completion of The Work being
performed by other Contractors. Contractors working on the same Project shall cooperate with
each other.

Each Contractor involved shall assume all liability, financial or otherwise, in connection with his
Contract and shall protect and save harmless the Department from any and all damages or claims
that may arise because of inconvenience, delay, or loss experienced by him because of the
presence and operations of other Contractors working within the limits of the same Project.

The Contractor shall arrange his work and shall place and dispose of the materials being used so
as not to interfere with the operations of the other contractors within the limits of the same
Project. He shall join his work with that of the others in an acceptable manner and shall perform it
in proper sequence to that of the others. At the request of the Structure Contractor, the Engineer
will designate an area within the right-of-way, adjacent to each structure, to be reserved for use by
the Structure Contractor for Storage of Equipment and Materials necessary to construct the
particular structure. So long as he occupies this area, the Structure Contractor shall be responsible
for its maintenance. The Structure Contractor must relinquish this area, however, as it becomes
practical to utilize completed portions of the structure.

Revised: August 16, 2013
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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SPECIAL PROVISION

CSHPP-0007-00(310)
Fulton County
P.I. No. 0007310

Section 107—Legal Regulations and Responsibility to the Public

Delete Subsection 107.21 and Substitute the following:

107.21—Contractor’s Worksite Utility Coordination Supervisor

107.21 General Description

The Contractor shall designate, prior to beginning any work, a Worksite Utility Coordination Supervisor (WUCS)
who shall be responsible for initiating and conducting utility coordination meetings and accurately recording and
reporting the progress of utility relocations and adjustment work. Also, the WUCS shall prepare an Emergency
Response Plan for the purpose of planning, training, and communicating among the agencies responding to the
emergency. The WUCS shall be the primary point of contact between all of the Utility companies, the Contractor
and the Department. The WUCS shall recommend the rate of reoccurrence for utility coordination meetings and the
Engineer will have the final decision on the regularity for utility coordination meetings. In no case will utility
coordination meetings occur less than monthly until controlling items of utility relocations and adjustment milestones
are completed. The WUCS shall contact each of the utility companies for the purpose of obtaining information
including, but not limited to, a Utility Adjustment Schedule for the controlling items of utility relocations and
adjustments. The WUCS shall notify the appropriate utility company and/or utility subcontractors and the
Department of the status of controlling items of relocations and adjustment milestones as they are completed. The
WUCS shall furnish the Engineer, for approval, a Progress Schedule Chart, immediately following the receipt of the
Notice to Proceed unless otherwise specified, which includes the utility companies controlling items of work and
other information in accordance with Section 108.03 or elsewhere in the Contract documents.

A. Qualifications

The WUCS shall be an employee of the Prime Contractor, shall have at least one year experience directly related to
highway and utility construction in a supervisory capacity and have a complete understanding of the Georgia Utilities
Protection Center operations, and shall be knowledgeable of the High-voltage Safety Act and shall be trained on the
Georgia Utility Facility Protection Act (GUFPA). The Department does not provide any training on GUFPA but will
maintain a list of the Georgia Public Service Commission certified training programs developed by other agencies.
Currently the following companies offer approved GUFPA training programs:

Associated Damage Consultants
Phone: 706.234.8218 or 706.853.1362

Georgia Utility Contractors Association
Phone: 404.362.9995

Georgia Utilities Protection Center
Phone: 678.291.0631 or 404.375.6209
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H B Training & Consulting
Phone: 706.619.1669 or 877.442.4282 (Toll Free)

The Prime Contractor is responsible for obtaining the GUFPA training for their employees.
Questions concerning the Georgia Public Service Commission GUFPA training program should be directed to:

Georgia Public Service Commission
244 Washington St. SW

Atlanta, GA 30334-5701
404.463.9784

B. Ticket Status

During the utility coordination meetings the WUCS shall collect and maintain the Ticket Status information to
determine the status of all locate requests within the project limits. This information will be used to assure those
planning to use mechanized equipment to excavate or work within the project limits are prepared to begin work when
they have reported or estimated beginning work. At points where the Contractor’s or utility company’s operations
are adjacent to or conflict with overhead or underground utility facilities, or are adjacent to other property, damage to
which might result in considerable expense, loss, or inconvenience, work shall not commence until all arrangements
necessary for the protection thereof have been made.

C. Notice

The names of known utility companies and the location of known utility facilities will be shown on the Plans, or
listed in the Subsurface Utility Engineering Investigation if performed or in the Special Provisions; and the WUCS
shall give 24-hour notice to such utility companies before commencing work adjacent to said utility facilities which
may result in damage thereto. The WUCS shall further notify utility companies of any changes in the Contractor’s
work schedules affecting required action by the utility company to protect or adjust their facilities. Notice to the
utility companies by the Department of the Award of Contract, under Subsection 105.06, shall not be deemed to
satisfy the notice required by this paragraph. Furthermore, this 24-hour notice shall not satisfy or fulfill the
requirements of the Contractor as stated in Chapter 9 of Title 25 of the Official Code of Georgia Annotated, known as
the "Georgia Utility Facility Protection Act”.

D. Agenda

The WUCS shall cooperate with the companies of any underground or overhead utility facilities in their removal and
relocations or adjustment work in order that these operations may progress in a reasonable manner, that duplication
of their removal and relocations or adjustment work may be reduced to a minimum, and services rendered by those
parties will not be unnecessarily interrupted. To promote this effort the WUCS shall prepare an agenda for the utility
coordination meetings and circulate same in advance of the meeting to encourage input and participation from all of
the utility companies. The agenda will be prepared by an examination of the project site and may include
photographs of potential/actual utility conflicts.

E. Emergency Response Plan

The WUCS shall prepare an Emergency Response Plan within 30 days following the receipt of the Notice to Proceed.
The WUCS shall clearly mark and highlight the gas, water and other pressurized pipeline shut-off valves and other
utility services including overhead switch locations on the utility plans; and prepare a chart to indicate the location of
each site (Street address or intersections), the utility company or operator of the facility with emergency contact
information and the working condition of the device to facilitate prompt shut-off. The WUCS shall post the
Emergency Response Plan in an area readily accessible to the Department. In the event of interruption to gas, water
or other utility services as a result of accidental breakage or as a result of being exposed or unsupported, the WUCS
shall promptly notify the appropriate emergency officials, the Georgia Utilities Protection Center and the appropriate
utility facility company or operator, if known. Until such time as the damage has been repaired, no person shall
engage in excavating or blasting activities that may cause further damage to the utility facility.

F. Submission

Provisions for reporting all utility coordination meetings, the progress of utility relocation and adjustment work
milestones and ticket status information will be reported on a form developed by the WUCS and will be distributed
by the WUCS to all of the utility companies as milestones are met and shall be included as part of the project records.
These reports shall be delivered to the Engineer for review, on a monthly basis. The WUCS shall immediately report
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to the Engineer any delay between the utility relocation and adjustment work, the existing Utility Adjustment
Schedule, or the proposed Utility Adjustment Schedule so that these differences can be reconciled.

G. Delays

Delays and interruptions to the controlling Item or Items of The Work caused by the adjustment or repair of water,
gas, or other utility appurtenances and property will be considered for an extension of Contract Time as provided in
Subsection 108.07.E unless such delays are due to the negligence of the Contractor.

H. Facilities Supported on Bridges - N/A

I. Clearances

The Plans provide for at least minimum clearance of utilities as required by the National Electrical Safety Code, U.S.
Department of Commerce, and National Bureau of Standards. Any additional clearance the Contractor may desire or
require in performing The Work shall be arranged by the Contractor with the utility company. The Department will
pay no extra compensation for such additional clearances.

J. Utility Relocation Progress Schedule

The purpose of the Utility Adjustment Schedule is to provide the Contractor with the pertinent information, including
any utility staging required, dependent activities, or joint-use coordination that is required for the creation of a
feasible progress schedule. A suitable Utility Adjustment Schedule form is available from the Department for the
WUCS to circulate to utility companies for any proposed project construction staging or should a utility company not
duly file a Utility Adjustment Schedule to the Department during the preconstruction phase of the project. The
WUCS shall submit a Utility Relocation Progress Schedule showing together the Progress Schedule Chart referenced
in Section 108.03 and the proposed Utility Adjustment Schedules from all utility companies to the Engineer for
review and approval. Copies of existing Utility Adjustment Schedules with utility companies having facilities on this
project will be made available at the Georgia Department of Transportation, Office of Construction Bidding
Administration, located at One Georgia Center, 600 West Peachtree Street, NW, Atlanta, GA 30308, for examination
by the Contractor. The Utility Adjustment Schedules are available on-line at:
http://www.dot.ga.gov/doingbusiness/contractors/Pages/default.aspx

K. Compensation

There will be no separate measurement or payment for this Work. The cost associated with this Work shall be
included in the overall Bid submitted.
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July 21,2014

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SPECIAL PROVISION

CSHPP-0007-00(310),
FULTON COUNTY
P.I. No.: 0007310

SECTION 108 - PROSECUTION AND PROGRESS

Retain Sub-Section 108.08 as written and add the following:
108.08.C Intermediate Completion
SR 120

1. Failure to re-open travel lanes as specified in Special Provision Section 150.11 will result in
the assessment of liquidated damages in the amount of $1000.00 per hour or portion thereof.

The above rate is cumulative and is in addition to any Liquidated Damages which may be

assessed for failure to complete the overall project.

Office of Program Delivery
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Date Submitted: July 21, 2014

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SPECIAL PROVISION

CSHPP-0007-00(313)
FULTON COUNTY
P.I. No. 0007310

Section 150—Traffic Control

Add the following to Section 150:

150.11 Special Conditions

The Contractor shall not install lane closures or move equipment or materials that interfere with traffic flow between
the hours of 6:00 a.m. to 9:00 a.m. and 3:00 p.m. to 7:00 p.m. Monday through Friday. Lane closures on Sundays will
require pre-approval with the City of Johns Creek.
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October 17, 2011

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SPECIAL PROVISION
PROJECT: CSHPP-0007-00(313), Fulton
County PI No. 0007310

Section 154 -Construction Vibration
Monitoring

Add the following:
154.1 General Description

This Work consists of performing preconstruction crack surveys, seismograph and other
monitoring of construction vibrations, and post construction crack surveys of the buildings
located on Parcels 11-055002300102, 11-065002361244, 11-065002361335, 11-
065002360261, 11-065002370773, 11-066002370946, 11-066002370938, 11-066002370896,
11-066002670451, 11-066002670444, 11-056202371307, 11-056202370705, 11-
056202370713, 11-056202370721, 11-056202370739, 11-056202370747, 11-056202370754,
11-055202290046, 11-055202290038, 11-055202290020, 11-055202290012, 11-
055202290582, 11-055202290590, 11-055202290962, 11-055202290954, 11-055202290947,
11-055202290939, 11-055202290921, and 11-055202290913 adjacent to the proposed project
construction on Abbotts Bridge Road by procuring the services of a prequalified subcontractor
specializing in this work.

154.1.1 Definitions
General Provisions 101 through 150.
154.1.2 Related References
A. Standard Specifications

General Provisions 101 through 150.
B. Referenced Documents

General Provisions 101 through 150.
154.1.3 Submittals

A. Prequalification of Subcontractor
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Submit the following documentation for the Engineer's review and approval a minimum of
thirty days prior to beginning construction activities on the project:

Evidence of the subcontractor's successful completion of at least five projects similar
in concept and scope to the proposed crack survey and vibration monitoring. Include
names, addresses and telephone numbers of the owners' representatives for
verification.

Resumes of employees performing this work. Provide evidence showing each
employee possesses experience and knowledge similar in concept and scope of this
work for performing crack surveys and installing and reading seismographs. The
Department will be sole judge of determining if employees are qualified to perform
the work on this project.

A detailed survey plan, monitoring plan, and sequence of work that describes all
materials, methods and equipment to be used to complete the crack survey and
vibration monitoring.

B. Construction Monitoring

Submit the following documentation during construction monitoring:

Preconstruction Crack Survey Report documenting existing conditions of buildings
prior to construction activities in accordance with subsection 154.3.03.B.

Monthly Seismograph Data and Data Summary Report and Activity Log of all
construction activities within 500 feet (152 meters) of the seismograph in
accordance with subsection 154.3.03.A.1.

Reports of building conditions regarding cracks or any other damage potentially

caused by construction activities as complaints are received in accordance with
subsection 154.3.03.C.

C. Post Construction

Submit a Post Construction Crack Survey Report in accordance with subsection
154.3.03.D documenting post construction condition of cracks or damage identified in the
pre-construction survey and cracks or any other damage potentially caused by
construction activities.

154.2 Materials
General Provision 101 through 150.
154.3 Construction Requirements

154.3.1 Personnel

Ensure all employees performing this work have been approved by the Engineer in
accordance with subsection 154.1.03.A.
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154.3.2 Equipment
A. Seismograph

Use a seismograph(s) that is weather proof and capable of continuously recording particle
velocity in three perpendicular components with a flat response of 2-250 HZ over a range
of at least 0.01 to 5.0 inches per second (0.254 to 127 mm per second). Provide a
seismograph(s) that employs an internal dynamic calibration during each recording
sequence and that has been shake table tested within the previous 24 months verifying an
accuracy of +/- 5% over the frequency range of 4 to 125 Hertz. Provide a recorder/
software system that is capable of digitally storing and reproducing vibration levels in
tabular or histogram (bar graph) form at no greater than six minute intervals.

B. Crack Gauges

Use crack gauges specifically designed for use on this type of work. Utilize a
minimum of 15 crack gauges and a maximum of 25 to monitor significant cracks on
the interior or exterior of buildings located closest to the construction activities.
Submit the proposed locations of crack gauges to the Engineer for review and
approval prior to installation. Use crack gauges that do not damage or stain existing
surfaces. Replace missing or damaged gauges at no additional cost to the
Department. Repair and restore surfaces back to the pre- installation state.

154.3.3 Construction

Obtain Engineer's written approval of the Prequalification documents submitted in accordance
with Subsection 154.1.03.A prior to beginning this work.

Perform the preconstruction crack survey prior to starting construction activities on the project.

Install and begin seismograph monitoring prior to starting excavation, shoring and backfilling
construction activities on the project.

Maintain seismograph and crack monitoring until excavation, shoring and backfilling,
compaction of subgrade, base and pavement construction activities on the project are
complete.

A. Seismograph Installation and Monitoring

Monitor vibrations at building(s) using seismograph(s) when construction activities
including, but not limited to, excavation, shoring installation, backfilling, and compaction
of subgrade, base and pavement are within 75 feet (23 meters) of the building(s), or
otherwise have the potential to result in vibrations that may cause damage or complaints.
Relocate seismograph(s) as needed. Protect the seismograph from weather and vandalism.
Replace missing or damaged equipment at no cost to the Department. Document the
following information at the time that the seismograph is installed:

Date and time of installation
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Coordinates of installed instrument or Station and
offset Method of transducer attachment

Name and affiliation of the person installing the instrument
1. Monthly Seismograph Data and Data Summary Report and Activity Log:

Compile a Monthly Seismograph Data and Data Summary Report containing the data
from the seismograph and a summarization of the data showing time and magnitude of
the maximum vibration that has occurred each day.

Maintain an activity log of all construction activities within 500 feet (152 meters) of
the seismograph Include the following data in each log:

Location of construction
activity Type of construction

activity

Types and number of construction equipment being used, including model,
manufacture and weight.

Date and times construction equipment was used.

Submit Monthly Seismograph Data Summary Report and Activity Log to the
Engineer on a monthly basis.

8. Preconstruction Crack Survey

Complete a preconstruction crack survey on the outside and inside of all buildings located on Parcels
11-055002300102, 11-065002361244, 11-065002361335, 11-065002360261, 11-065002370773, 11-
066002370946, 11-066002370938, 11-066002370896, 11-066002670451, 11-066002670444, 11-
056202371307, 11-56202370705, 11-056202370713, 11-056202370721, 11-056202370739, 11-
056202370747, 11-056202370754, 11-55202290046, 11-055202290038, 11-055202290020, 11-
055202290012, 11-055202290582, 11-055202290590, 11-55202290962, 11-055202290954, 11-
055202290947, 11-055202290939, 11-055202290921, and 11-055202290913. Document building
conditions by taking photographs and detailed notes citing location, length and width of cracks.
Compile documentation into a Preconstruction Crack Survey Report and submit to the Engineer.

C. Building Monitoring

Monitor buildings during construction for any new cracks and or elongation or widening of existing
cracks. Provide a report of building conditions to the Engineer regarding cracks or any other
damage potentially caused by construction activities as complaints are received.

D. Post Construction Crack Survey

Complete a post construction crack survey on the outside and inside of all buildings located on
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Parcels: 11-055002300102, 11-065002361244, 11-065002361335, 11-065002360261, 11-
065002370773, 11-066002370946, 11-066002370938, 11-066002370896, 11-066002670451, 11-
066002670444, 11-056202371307, 11-56202370705, 11-056202370713, 11-056202370721, 11-
056202370739, 11-056202370747, 11-056202370754, 11-055202290046, 11-055202290038, 11-
055202290020, 11-055202290012, 11-055202290582, 11-055202290590, 11-055202290962, 11-
055202290954, 11-055202290947, 11-055202290939, 11-055202290921, and 11-055202290913.
Document building conditions by taking photographs and detailed notes citing condition of cracks or
damage identified in the pre-construction survey; also, location, length and width of cracks or any
other damage potentially caused by construction activities.

154.4 Measurement

The Work under this Contract Item is not measured separately for payment.

154.5 Payment

This Contract Item completed and accepted will be paid for at the Lump Sum Price bid. Payment will be
full compensation for furnishing and installing the seismograph(s) and crack gauges, for monitoring and
reporting vibration data recorded on the seismograph(s) and crack gauges, and completing crack survey
and documenting building conditions and providing copies of all data to the Engineer in accordance with
this specification.

Seismographs, crack gauges and all other measuring equipment and devices will remain property of the
Contractor.

Payment will be made under:

Item No. 154 Construction Vibration Monitoring Per Lump Sum

Office of Materials and Research
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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SPECIAL PROVISION
PROJECT NO.: N/A
COUNTY: FULTON

P.l. NO. 0007310

Section 516—Aluminum Handrail

516.1 General Description

This work consists of furnishing all labor, materials, equipment and miscellaneous items necessary for the installation of an
Aluminum Handrail. The railing shall be installed in the location shown on the contract drawings or as directed by the
Engineer and outlined in the standard details with the complete conformity with the manufacturer’s written recommendations.

516.1.01 Definitions
General Provisions 101 through 150.

516.1.02 Related References
A. Standard Specifications

Section 500—Concrete Structures
B. Referenced Documents

General Provisions 101 through 150.

516.1.03 Submittals
General Provisions 101 through 150.

516.2 Materials

All cast posts for any one structure shall be produced by the same manufacturer.

All materials shall meet the manufacturer’s specifications and the following detail:
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DECORATIVE HANDRAIL DETAIL

A. Manufacturers
1. Acceptable manufacturer: Ultra Aluminum Mfg, Inc.
Address: 2124 Grand Commerce Drive, Howell, M1 48855
Website: http://www.ultrafence.com/railing-commercial.html
Phone: (517) 548-6755
Product Information: UAR 250Three-Rail (Color by Owner)

2. Acceptable manufacturer: Aluminum Fence Specialists

Address: PO Box 126355 Harrisburg, PA 17112

Website: http://aluminumfencespecialists.com/UAF201Residential.html
Phone: (888) 867-7995

Product Information: UAF 201 Commercial

3. Acceptable manufacturer: Phillips Fencing, Inc.

Address: 2726 Larson Street, La Crosse, WI 54603

Website: http://www.phillipsfencing.com/aluminum-fencing/#
Phone: (608) 783-4200

Product Information: 3 Rail Flat Top w/ Alternating Top Vertical

4. Or approved equivalent manufacturer
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516.2.01 Delivery, Storage, and Handling

General Provisions 101 through 150.

516.3 Construction Requirements

516.3.01 Personnel
General Provisions 101 through 150.

516.3.02 Equipment
General Provisions 101 through 150.

516.3.03 Preparation
General Provisions 101 through 150.

516.3.04 Fabrication
A. Fabricate Handrail

Fabricate handrail as shown in manufacturer’s specifications and in the detail contract drawings.

516.3.05 Construction
A. Construct and Erect Handrail

Construct and erect handrail according to the Plan details and as follows:

Set Anchor Bolts

Set anchor bolts as follows:

1.

a.

Set the anchor bolts according to the Plan details and ensure that the bolts have the correct spacing and
projection.

Projections shown on the Plans are for flat grades and assume no use of shims.

On other grades or where shims are needed, modify the projection shown on the Plans so that after all shims,
pads, posts, and washers have been placed, the anchor bolt nut can be screwed completely onto the anchor bolt.

If the projection is too short, lengthen or replace the bolt (at the Contractor’s expense) as directed by the
Engineer.

Prepare Bearing Areas

Before placing the posts, prepare bearing areas as follows to obtain full contact between the posts or shims or pads
and the concrete:

a.
b.
c.
d.

Remove all concrete protrusions.
Fill all depressions.
Ensure that bearing areas for posts are true to grade.

Finish concrete with the Type IV—Floated Surface Finish specified in Section 500.3.05.AB.5, “Type [IV—
Floated Surface Finish.”

Protect Contact Surfaces

Where aluminum alloys contact other materials, protect the contact surfaces as detailed on the Plans or as follows:

a. Contact with Other Metals or Wood. Separate the contact surfaces with neoprene pads.
Do not place aluminum alloys in direct contact with copper, copper base alloys, lead, nickel, iron, steel, or
wood.

b. Contact with Concrete, Stone, or Masonry. Separate the contact surfaces with neoprene pads.

Erect Handrail

Erect handrail as follows:

a.

b.

If the finish on rails or posts is damaged in handling, either repair it to the satisfaction of the Engineer or replace
it (both at the Contractor’s expense).

Make all rails parallel to grade.
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Where bridge rail will be supported on a concrete parapet, set handrail posts normal to grade.
Set other handrail posts plumb. If necessary, use aluminum alloy shims under post bases to achieve plumb posts.
Tighten the anchor bolt nuts to a snug fit with full bearing on the base of the post.

When posts and rails are completely bolted into place, ensure that they are true to line and grade.
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516.3.06 Quality Acceptance
General Provisions 101 through 150.

516.3.07 Contractor Warranty and Maintenance
General Provisions 101 through 150.

516.4 Measurement

This work will be measured for payment in linear feet of accepted handrail. Handrail will be measured along the top rail from
out-to-out of ends of aluminum rail or from out-to-out of aluminum end posts, whichever is greater. No deductions will be
made for openings at deck expansion joints or at light standards.

516.4.01 Limits
General Provisions 101 through 150.

516.5 Payment

This work will be paid for at the Contract Price per linear foot (meter) for aluminum handrail complete in place.

Payment will be made under:

Iltem No. 516 Aluminum Handrail, (Type) Per linear foot (meter)

516.5.01 Adjustments
General Provisions 101 through 150.
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Date: July 9, 2009
First Use Date 2001 Specifications: May 5, 2009

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SPECIAL PROVISION

PROJECT NO.: CSHPP-0007-00(310), FULTON COUNTY
P.I. NO.: 0007310

Add the following:

Section 630 — Modular Block Retaining Wall System

630.1 General Description

This Specification covers the required materials, fabrication, construction, measurement, and payment for a Contractor
designed modular block retaining wall system.

The scope of work of wall erection includes:

Grading for wall construction

Compacting the wall foundation

General and local dewatering as necessary

Constructing leveling pads

Erecting segmental concrete units

Placing backfill soil reinforcing devices

Placing and compacting special embankment backfill within the reinforced volume

Furnishing and placing precast or cast-in-place concrete coping on top of the wall if shown on the Plans.

Ensure that items used to construct the modular block retaining walls but not mentioned in this Specification conform to the
applicable Sections of the Georgia D.O.T. Specifications.

630.1.01 Definitions
Keystone — KeySystem I retaining wall system by CONTECH Construction Products, Inc.

MESA — Mesa retaining wall system by Tensar International, Inc.

(MBRW) — An acronym for Modular Block MSE Retaining Wall
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Wall foundation — The area underlying the leveling pad and the reinforced volume.

630.1.02 Related References

A. Standard Specifications
Section 106 — Control of Materials

Section 208 — Embankments
Section 500 — Concrete Structures
Section 511 — Reinforcement Steel
Section 514 — Epoxy Coated Steel Reinforcement
Section 535 — Painting Structures
Section 626 — Mechanically Stabilized Embankment Retaining Walls
Section 645 — Repair of Galvanized Coatings
Section 812 — Backfill Materials
Section 848 — Pipe Appurtenances
Section 865 — Manufacture of Prestressed Concrete Bridge Members
Section 870 — Paint
Section 834 — Masonry Materials
B. Referenced Documents
AASHTOM 243
AASHTOT 22
ASTM A 82
ASTM A 123/A 123M
ASTM A 185
ASTM D 2240
GDT 7
GDT 24a
GDT 24b
GDT 35
GDT 75
QPL9
QPL 58
Standard Operating procedure 3, Precast/Prestressed Concrete Bridge Members
AASHTO Standards:

Standard Specifications for Highway Bridges, Division I, Section 5, “Retaining Walls” and Division II, Section 7,
“Earth Retaining Structures”, Latest Edition, including Interim Editions

ASTM Standards:
C90 Specification for Loadbearing Concrete Masonry Units
C140 Test Methods for Sampling and Testing Concrete Masonry Units and Related Units
C150 Specification for Portland Cement
C331 Specification for Lightweight Aggregates for Concrete Masonry Units
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Co618 Specification for Coal Fly Ash and Raw or Calcined Natural Pozzolan for use in Concrete
C989 Specification for Ground Granulated Blast-Furnace Slag for Use in Concrete and Mortars
C1372 Specification for Segmental Retaining Wall Units

D698 Test Methods for Laboratory Compaction Characteristics of Soil Using Standard Effort

630.1.03 Submittals
Submit construction drawings and design notes to the Engineer for review and approval. The submission shall be prepared
and stamped by the Design Engineer who shall be registered as a Professional Engineer in the State of Georgia.

Include in the submission, design notes and reproducible drawings concerning the following:

A. Details, dimensions, and schedules of all reinforcing steel, including dowels and/or studs for attaching the facing to the
backfill reinforcement.

B. Details of backfill stabilizing devices including the length, spacing and size and type material.

C. Use Cast-in-place Coping B whenever noise walls, light standards, or any other appurtenance is mounted on top of the
barrier or coping.
Use Cast-in-place Coping A when no appurtenance is used on top of the barrier or coping.

Ensure that Plans match GDOT plans in size, format, borders, title block, etc.

Prepare the Plans in “microstation.dgn” format.

Itemize the wall quantities as follows:

1. Wall Envelope quantities in the Plans.

2. Changed quantities based on the survey verification of the Wall Envelope (Adjusted Wall Envelope).

The time required for preparation and review of plans and calculations will be charged to the allowable contract time. The
final plans and calculations for a wall shall be approved prior to beginning construction on the wall.

The Department will be allowed 45 days to review the plans and calculations and provide either approval or review
comments to the contractor. The 45-day review time will begin when the Department has received all of the calculations and
drawings concerning the structure. Each new submittal from the Contractor as a result of corrections resulting from the
Department's review or changes that are made by the contractor to expedite construction or to correct for field errors will
have a 45 day review time.

The Department will be the sole judge of the adequacy of the information submitted. The review and acceptance of the final
plans and methods of construction by the Department will not in any way relieve the Contractor of responsibility for the
successful completion of the work. Contractor delays due to untimely submissions and insufficient information will not be
considered as justification for time extensions.

Within 30 days of receiving Department approval of the plans, submit “stamped” reproducible mylar originals for inclusion
in the project plans. Also, submit Electronic files of the final plans. For any changes made during construction of the wall,
submit “as built” reproducible mylar originals and “as built” electronic files.

630.2 Materials
A. MESA - For Mesa Retaining Wall by Tensar, see Section 626.2 “Materials” and Section 809 of the Specifications

except as noted herein.
B. Backfill Stabilizing Devices - Keystone

1. Use backfill stabilizing device shop fabricated of cold drawn steel wire conforming to the minimum requirements of
ASTM A 82 and welded into the finished strip in accordance with ASTM A 185. After fabrication, apply
galvanization in accordance with ASTM A 123.

2. Repair damage to the galvanized coating to the Engineer’s satisfaction at no additional cost to the department.
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C. Connector and Alignment Pins - Keystone

Provide 9/16 inch (14 mm) diameter galvanized steel connector pins conforming to ASTM A 82 and galvanized in
accordance with ASTM A 123 to positively connect the keystrip reinforcement to the segmental concrete facing units.
Provide % inch (12 mm) diameter fiberglass alignment pins to positively connect the segmental facing units to each
other. Alignment pins are used in all units except where keystrips attach to the facing units.

D. Concrete - MBRW
1. Use Class A concrete for leveling pads.

2. In concrete facing units, except as indicated in the approved mix design, admixtures will not be allowed. Furnish
segmental concrete facing units with a minimum compressive strength after 28 days of 4,000 psi (27.6 MPa) and
with a maximum absorption rate of 5 percent by weight manufactured and tested in accordance with ASTM C 1372.

E. Separator Geotextile- MBRW

Furnish nonwoven plastic filter fabric that has a minimum unit weight of 6 oz. per square yard (2.0 N per square meter)
listed on the QPL for Work in this Specification.

F. Special Embankment Backfill- MBRW

1. Unit fill — Furnish 1” (27mm) crushed stone or crushed gravel to fill annulus of segmental facing units meeting the
following gradation requirements:

Sieve Size Z Passing by Weight
1 inch (27mm) 100%

% inch (19mm) 75-100%

No. 4 0-10%

No. 5 0-5%

2. MBRW Backfill Material — Use material that conforms to the requirements of Subsection 812.2.04.
G. Certification - MBRW

The Department will use certified test reports as specified in Subsection 106.05, “Materials Certification” and perform
routine tests as a basis for material acceptance furnished for the Work.
630.2.01 Delivery, Storage, and Handling
A. Soil Reinforcing Devices, Connector Pins, Alignment Pins and Geosynthetic Drainage Composite
1. Check the polymeric materials upon delivery to ensure that the proper material has been received.
2. Storage of polymeric materials:
e Above -20°F (-29°C)
* Avoid contact with mud, wet concrete, epoxy and like materials
« Lay flat or stand on end
B. Segmental Concrete Facing Units
1. Check the segmental concrete facing units upon delivery to ensure that proper materials have been received.
2. Storage of segmental concrete facing units:
* Avoid contact with mud, wet cement, epoxy and like materials
* Protect from damage (i.e. cracks, chips and spalls)
+ Evaluate damaged units for usage according to ASTM C 90 and ASTM C 1372.

630.3 Construction Requirements
630.3.01 Personnel

Meet the following personnel requirements:
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A. Design

Use a Design Engineer with the following qualifications to design the wall and prepare and submit plans for approval:

e Isregistered as a Professional Engineer in the State of Georgia.
* Has knowledge and experience with the design and construction of Modular Block MSE retaining walls.

e Isavailable at any time during the life of the Contract to discuss the design of the walls directly with the
Department.

Construction
The Contractor or Subcontractor shall meet the following requirements:

e Be experienced in the construction of Mechanically Stabilized Embankment Walls.

» Include on staff, a supervising engineer for the Project with at least five years of experience in the construction
of Mechanically Stabilized Embankment Walls.

Submit the following proof, whenever requested by the Department, of the ability to design and/or construct
Mechanically Stabilized Embankment Walls.
» Evidence of the successful completion of at least five Projects similar in concept and scope to the proposed

wall.

* Resumes of the supervising engineer and foremen to be employed on this Project showing the type and number
of Mechanically Stabilized Embankment Walls each worked on within the past five (5) years.

The Department will be the sole judge of the acceptability of the qualifications of the design engineer, supervising
engineer and foreman.

630.3.02 Equipment
General Provisions 101 through 150.

630.3.03 Preparation

A.

General Requirements — Designing and Detailing
The Department’s plans will include a Wall Envelope. The Wall Envelope will show:
e The existing and proposed ground line,
e The maximum elevation of the top of the leveling pad
e The proposed top of coping or the proposed gutterline elevations where the barrier is attached to the wall
e  The soil parameters for the wall design
e The location of any internal walls required
e The location of other appurtenances including but not limited to:
--Light standards
-- Sound barriers

--Sign supports

e Other obstructions in the wall backfill including but not limited to:

-- Drainage structures and pipes

e Details of any proposed ditches at the top of the wall
* Proposed pay quantities

Ensure that the wall design is compatible with all horizontal and vertical criteria and backfill loading conditions.

Verify the wall location according to Subsection 149.1.03.E and Subsection 149.3.03.D before the final wall design is
submitted. Include in the verification:

e The top and bottom of the wall envelope
»  Backfill design conditions

e Depth of wall embedment
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Location of drainage structures and other obstructions in the wall backfill

Other appurtenances located on the wall.

If any changes to the wall envelope are required by the field survey, submit plan sheets to the Engineer for approval
showing the wall envelope as detailed in the plans with the required changes noted.

Wall Design

Use the following design criteria for a Contractor designed wall:

1.

10.

11.

12.

Provide one of the following wall systems:
. KeySystem I (Keystone by CONTECH Construction Products)
. MESA (Mesa Retaining wall System by Tensar International)

Design the MBRW according to the current AASHTO Standard Specifications for Highway Bridges including
interims. (Mechanically Stabilized Earth Wall Design — Section 5.8)

Design the MBRW to account for all live load, dead load and wind load from all traffic barrier, lights, overhead
signs, sound barriers and other appurtenances located on top and adjacent to the wall. Design MBRW to account for
all external forces.

Assume responsibility for all temporary shoring that may be necessary for wall construction. Design the shoring
using sound engineering principles.

Provide a minimum length of soil reinforcement of 10 feet (3 m) or seven-tenths (0.7) of the wall height, whichever
is greater.

Ensure that the special wall backfill extends a minimum of 12 in (300 mm) past the end of the soil reinforcement.

Provide internal walls to allow for future widening if shown on the wall envelope. Ensure the internal walls have
galvanized wire or concrete facing. Ensure as a minimum, that the facing of the internal walls extend to the back
limit of the MBRW Backfill for the permanent wall.

Design the barrier for a 500 Ibs. per linear foot (744 kilograms per linear meter) loading applied horizontally along
the top of the barrier. The barrier shall be continuous or have a counterweight slab continuous over not less than
twenty feet.

A Foundation Investigation Report may be available from the Geotechnical Engineering Bureau of the Department.
The information contained in this report may be used by the Contractor to assist in evaluating existing conditions for
design as well as construction. However, the accuracy of the information is not guaranteed and no requests for
additional monies or time extensions will be considered as a result of the Contractor relying on the information in this
report.

Ensure the following requirements are met:

e The gutterline grade on the proposed top of wall submitted matches the gutter elevations required by the plans.
* The top of coping is at or above the top of coping shown on the envelope.

e The leveling pad is at or below the elevation shown on the wall envelope.

* Any changes in wall pay quantities due to changes in the wall envelope are noted in the contractor’s plans

« All changes in quantities due to the proposed walls being outside the wall envelope (step locations, ending wall
at full block, etc.) are shown as separate quantities.

Ensure the minimum embedment of the wall (top of leveling pad) is at least 2 feet (600 mm). If the soil slopes away
from the bottom of the wall, lower the bottom of the wall to provide a minimum horizontal distance of 10 ft (3 m) to
the slope. [i.e. a 2:1 slope in front of the wall requires 5 ft (1.5 m) of embedment; a 4:1 slope in front of the wall
requires 2.5 ft (750 mm) of embedment]

If the Department's review of the submitted plans and calculations results in more than two submittals to the
Department by the Contractor, the Contractor will be assessed for all reviews in excess of two submittals. The
assessment for these additional reviews will be at the rate of $60.00 per hour of engineering time expended.

Prepare the Foundation

Before beginning construction, prepare the foundation as follows:

1.

Grade the foundation for the modular block retaining wall level to a width equal to or exceeding the width of the
reinforced volume and leveling pad.

Use the top of the leveling pad as the grade elevation.
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6.

Before beginning the wall and leveling pad construction, compact the foundation to at least 95 percent of maximum
laboratory dry density as determined by GDT 7.

If excavating below the leveling pad elevation, reconstruct the area as embankment.

Remove and replace foundation soils that are incapable of sustaining the required compaction as directed by the
Office of Materials and Research.

At each segmental unit foundation level, provide a non-reinforced concrete leveling pad as shown on the Plans.

a. Place leveling pads so they are level within % in (3 mm) per pad or per 10 ft (3 m), whichever length is
greater.

b. Repair or replace leveling pads that do not meet this requirement as directed by the Engineer at the
Contractor's expense.

c. Use non-degradable synthetic rope with a diameter < % in (6 mm) or 1 in (25 mm) wide continuous strips
of fiberglass shingles to level the segmental units. Do not use more than ¥ in (10 mm) thickness of shims.

d. Ifmore leveling is required, take other corrective action, such as replacing the leveling pad.

Embed the wall at least 2 ft (600 mm) into an embankment, when shown on the Plans. Construct the embankment
before constructing the leveling pad and placing backfill for the wall.

For details on leveling pads, see plans and construction details.

630.3.04 Fabrication
See Subsection 626.3.04 of the Specifications.

630.3.05 Construction
A. Wall Erection

Segmental Concrete Facing Unit Installation

1.

© X =W

11.

Place the leveling pad consisting of unreinforced concrete at the elevation(s) and to the dimension(s) shown on the
plans.

Place the first course of segmental concrete facing units on top of and in full contact with the leveling pad.
Check the segmental concrete facing units for proper elevation and alignment.

Use non-degradable synthetic rope with a diameter < % in (6 mm) or 1 in (25 mm) wide continuous strips of
fiberglass shingles to level the segmental units. Do not use more than % in (10 mm) thickness of shims on any single
course.

Place segmental concrete facing units side by side for the full length of the wall.

Use a string line or offset from baseline to maintain proper alignment.

Install alignment or connector pins as indicated in the shop drawings.

Sweep all excess material from the top of the segmental concrete facing units prior to installing the next course.
Lay segmental concrete facing units to create the minimum radius possible, or as otherwise shown on the
construction drawings.

Install segmental concrete facing units such that only the front face of the units shall be visible.

Wall facing vertical tolerances and horizontal alignment shall not exceed % in (19 mm) when measured with a 10 ft
(3 m) straight edge. During construction the maximum allowable offset in any joint shall be % in (19 mm). The
overall vertical tolerance of the wall (top to bottom) shall not exceed % in per 10 feet (19 mm per 3 m) of wall
height.

Backfill Soil Reinforcing Device Installation

Verify soil reinforcement is of the proper size and length.

Place soil reinforcement at the elevation(s) and to the length(s) shown on the construction drawings or as directed by
the Engineer.

Place soil reinforcement at 90 degrees to the face of the wall unless otherwise indicated on the Plans or directed by
the Engineer.

Connect soil reinforcement to segmental concrete facing units by placing them over the connector device as shown
on the construction plans.

Lay the soil reinforcement horizontally on compacted backfill.
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6. Place the next course of segmental concrete facing units over soil reinforcement.
7. Pull the soil reinforcement taut prior to backfill placement.
C. Special Embankment Backfill

1. Place backfill shortly after erecting each concrete facing unit. Follow these guidelines:

a. Place backfill lift to a uniform thickness and place it from the back face of the wall to 1 ft (300 mm) beyond the
end of the soil-reinforcing devices. Fill and compact segmental facing units.

b. At each soil reinforcement level, compact the backfill to the full length of reinforcing and slope it at 1% (max.)
to drain away from the wall before placing and attaching the next layer of reinforcing.

c. Repair or replace damaged soil reinforcement or segmental units before attaching and backfilling the
reinforcing devices.

d. Ensure that the maximum lift thickness is 8 in (200 mm) (loose) and closely follows segmental unit erection.
Decrease this lift thickness to obtain the specified density, if required.

e. Compact the embankment backfill material to at least 100 percent of maximum laboratory dry density as
determined by GDT 7 or GDT 24a, GDT 24b Method A or B, for full depth of the material.

f. Compact the embankment backfill material without disturbing or displacing the reinforcing and segmental units.

g. Compact from the area nearest the wall face to the back of the reinforcing except for a strip 3 ft (1 m) wide
adjacent to the backside of the wall facing units.

h. After compacting the remainder of the layer, compact this 3 ft (1 m) strip with light mechanical tampers without
causing the segmental units to move outward.

i.  Whenever a compaction test fails on a special embankment backfill lift, do not place additional material over
that area until the lift is re-compacted and obtains a passing compaction test.

D. Geotextile
Place geotextile against the back of the facing units as shown on the plans.
E. Storm Drains

Provide precast segments that have the appropriate storm drain openings into segments at the elevation and locations
indicated on drainage profiles.

Place catch basins so that pipes will enter perpendicular (plan view) to the segments or below the leveling pads as shown
on the Plans. Coordinate the catch basin construction and the storm drain placement with the wall construction.

F. Dewatering

Furnish, install, operate, and maintain satisfactory dewatering systems to maintain the site in a dry and workable
condition to permit grading, compacting the wall foundation, and erecting and backfilling the wall. Furnish dewatering
system equipment and materials and continue the system as long as necessary.

G. Catch Basins and Longitudinal Pipes
When catch basins are located behind the wall, use the details and methods outlined in the plans.

When longitudinal pipes are located behind the wall, adjust soil reinforcement in accordance with the details provided in
the shop drawings.

630.3.06 Quality Acceptance
General Provisions 101 through 150.

630.3.07 Contractor Warranty and Maintenance
General Provisions 101 through 150.
630.4 Measurement
A. Excavation and Shoring
Excavation, including removing unstable material and shoring for construction of the MBRW, will not be measured and

paid for separately.
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B. Segmental Concrete Facing Units
The area of wall face, complete in place and accepted, will be designated for payment by the square foot (meter). The
area of drains through the wall will not be deducted.

The wall area (wall envelope) measured for payment will be the area from the proposed top of coping or the proposed
gutterline or top of sidewalk elevations to the maximum elevation of the top of the leveling pad.

Any area of cast-in-place facing around drainage structures within the approved wall envelope will not be measured
separately. Payment will include all costs for concrete, reinforcing steel in the cast-in-place areas.

C. Backfill Soil Reinforcement Devices

The backfill soil reinforcement devices will not be measured separately. Include this cost in the unit price bid for
Segmental concrete facing units.

D. Backfill

The MBRW backfill material used in the MBRW volume will not be measured separately except as noted below. When
not paid for separately, include the cost in the unit price bid for Segmental concrete facing units.

Exceptions:

* Any additional MBRW backfill required as a result of an undercut ordered by the Engineer and requiring the
MBRW backfill material to provide stability, as determined by the Engineer, will be paid as additional MBRW
backfill.

e Ifno quantities for this item are included in the proposal, a price of $25 per cubic yard ($33.00 per cubic meter) will
be paid.

Backfill of undercut areas not requiring materials of grades higher than common excavation soils will not be paid for
separately. Include the cost in the overall bid price submitted.

Any backfill material required by construction procedures to extend outside the MBRW volume is considered incidental.

Include this cost in the price bid for contract items.
E. Concrete Leveling Pads

Concrete leveling pads will not be measured separately. Include this cost in the unit price bid for Segmental concrete
facing units.

F. Cast-in-place Coping A, Cast-in-place Coping B and Precast Coping mounted atop the MSE Wall

These units, complete in place and accepted, will be designated on the Plans and measured at the Contract Unit Price bid
per linear foot (meter) for each type unit.

G. Dewatering

No separate measurement or payment will be made for dewatering. Include the cost of dewatering in the price bid for
MBRW backfill material.

630.4.01 Limits

General Provisions 101 through 150.

630.5 Payment

The pay quantities will be the Wall Envelope quantities shown in the Plans unless the Engineer approves an adjusted wall
envelope. In this case, the pay quantities will be the adjusted wall envelope quantities.

No additional compensation will be made for any additional material, equipment, design, or other items found necessary to
comply with the project Specifications as a result of the Department's review except for changes made necessary by the
survey verification required by Subsection 149.1.03.E and Subsection 149.3.03.D, or other changes approved by the
Engineer.

Include in the unit bid prices all costs necessary to comply with the requirements of this specification. No payment will be
made for wall area outside of the adjusted wall envelope.

A. Excavation and Shoring

Excavation, including removing unstable material and shoring for construction of the mechanically stabilized
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embankment retaining wall, will not be paid for separately.
The area of wall face, complete in place and accepted, will be paid for by the square foot (meter). The area of drains
through the wall will not be deducted.

Any area of cast-in-place facing around drainage structures within the approved wall envelope will be paid as wall face.
Payment will include all costs for concrete, reinforcing steel in the cast-in-place areas.

No separate payment will be made for architectural treatment.

No separate payment will be made for internal wall facing, internal wall backfill stabilizing devices or additional MBRW

backfill necessitated by the internal wall.

Backfill Stabilizing Devices

The backfill stabilizing devices will not be paid for separately. Include this cost in the unit price bid for Segmental

concrete facing units.

Backfill

The MBRW backfill material used in the MBRW volume will not be paid for separately except as noted below. When

not paid for separately, include the cost in the unit price bid for Segmental concrete facing units.

Exceptions:

e Any additional MSE backfill required as a result of an undercut ordered by the Engineer and requiring the MBRW
backfill material to provide stability, as determined by the Engineer, will be paid as additional MBRW backfill.

= Ifno quantities for this item are included in the proposal, a price of $25 per cubic yard ($33.00 per cubic meter) will
be paid.

Backfill of undercut areas not requiring materials of grades higher than common excavation soils will not be paid for

separately. Include the cost in the overall bid price submitted.

Any backfill material required by construction procedures to extend outside the MBRW volume is considered incidental.
Include this cost in the price bid for contract items.

Concrete Leveling Pads

Concrete leveling pads, including steps shown in the Plans will not be paid for separately.

Cast-in-place Coping A, Cast-in-place Coping B and Precast Coping mounted atop the MSE Wall

These units, complete in place and accepted, will be designated on the Plans and paid for at the Contract Unit Price bid
per linear foot (meter) for each type unit.

Dewatering

No separate payment will be made for dewatering. Include the cost of dewatering in the price bid for special
embankment backfill.

Payment will be made under:

Iltem No. 630 Segmental concrete facing units - Per square foot (meter)
Iltem No. 630 Modular Block Retaining Wall Backfill Material Per cubic yard (meter)
Iltem No. 630 Modular Block Retaining Wall Cast-in-place coping, A Per linear foot (meter)
Iltem No. 630 Modular Block Retaining Wall Cast-in-place coping, B Per linear foot (meter)
Iltem No. 630 Modular Block Retaining Wall Precast coping Per linear foot (meter)

630.5.01 Adjustments
General Provisions 101 through 150.
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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SPECIAL PROVISION
PROJECT NO.: N/A
COUNTY: FULTON

P.l. NO. 0007310

Section 766—Irrigation System

766.1 General Description

This work consists of furnishing all labor, materials, equipment and miscellaneous items necessary for the removal and
replacement of irrigation systems located within the project limits of State Route 120. This includes all irrigation systems
within the right of way and easements. It is anticipated that existing irrigations systems are located at approximately seven (7)
subdivisions entrances that may be impacted by the project. Irrigation systems should be designed and built as close as
possible to the original location and as directed by the Engineer. The irrigation work is classified as “Design and Build”, to
capitalize on current innovative project design and best management practices in the industry.

766.1.01 Definitions
General Provisions 101 through 150.

766.1.02 Related References
A. Standard Specifications

B. Referenced Documents

General Provisions 101 through 150.

766.1.03 Submittals
General Provisions 101 through 150.

766.2 Materials

A. Piping underneath paving shall be Schedule 40 PVC sleeves
B. All plastic piping shall be extruded from PVC 1120-1220 compound and labeled. All PVC piping and fittings shall
be Schedule 40.

766.2.01 Delivery, Storage, and Handling
General Provisions 101 through 150.

766.3 Construction Requirements

766.3.01 Personnel
General Provisions 101 through 150.

766.3.02 Equipment
General Provisions 101 through 150.

766.3.03 Preparation
General Provisions 101 through 150.
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Section 766—Irrigation System

766.3.04 Fabrication
General Provisions 101 through 150.

766.3.05 Construction

A. The successful bidder will provide a preliminary set of drawings for review and approval, showing all sprinkler
heads, valves, and necessary piping locations.
B. Install the piping at or below twelve (12) inches
C. Boring will be required underneath driveways and roadways
D. Prior to installation of sprinkler heads and back filling, all piping shall be flushed with a full head of water to clean
out the system.
E. Lines shall be pressure tested at least two hours at 150 PST and show no sign of leakage or loss of pressure
o  Written documentation of this test will be provided
F. Wiring and pull boxes
o  Wiring must comply with all local, state and national Codes
o Isto be continuous
o  All wiring under pavement must be in conduit
G. All sprinkler heads valves, and quick couplers shall be commercial grade products. All products must be approved
by the City of Johns Creek prior to installation
All sprinkler heads shall be set to grade and perpendicular to finished grades
All gate valves shall be installed with valve boxes.
All gates valves shall be two hundred (200) pound rated
No part of the irrigation system will be backfilled until it has been inspected
All backfill materials shall be free of rocks or lumps
. All backfill materials will be tamped to ensure soil will not settle no more than % inch in one year
766.3.06 Quality Acceptance

ErRATTE

General Provisions 101 through 150.

766.3.07 Contractor Warranty and Maintenance
General Provisions 101 through 150.

766.4 Measurement

This work will be measured for payment as lump sum.

766.4.01 Limits
General Provisions 101 through 150.

766.5 Payment

This work will be paid for at the Contract Price based on completion of the scope of work.

Payment will be made under:

Item No. 766 Irrigation System Lump Sum

766.5.01 Adjustments
General Provisions 101 through 150.
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